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Invitation for Bids 
 
 

Government of Nepal (GoN) 

Office of the Guthichaur Rural Municipality, Dhawalmudi, Jumla 

Karnali Province, Nepal 

Invitation for Bids for the Dansangu to Goruwodar Road Construction work. 

Contract Identification No: 03/GRM/DGRC/075/076 

 Date of publication: Jan. 09, 2019 ( Poush 25, 2075) 

 

1.  The Government of Nepal [GoN] has allocated funds or received a grant from [GoN ] towards 

the cost of Dansangu to Goruwodar Road Construction work and intends to apply part of the 

funds to cover eligible payments under the Contract for 03/GRM/NCB/DGRC/075/076 Bidding 

is open to all eligible Nepalese and Foreign Bidders.  

2.  Office of the Guthichaur Rural Municipality, Dhawalmudi, Jumla invites sealed bids or 

electronic bids from eligible bidders for the construction Dansangu to Goruwodar Road 
Construction work  under National Competitive Bidding procedures. Only eligible bidders 

with the following key eligibility criteria should participate in this bidding:-  

[List out eligibility criteria as per clause 40(2) of PPR 2064] 

3.  Eligible Bidders may obtain further information and inspect the Bidding Documents at  Office of 

             the Guthichaur Rural Municipality, Dhawalmudi, Jumla, Telephone/Mobile No.: 

               9758901273 and email address of emploir : krunike@gmail.com or may visit PPMO website 

            www.bolpatra.gov.np./egp 

 

4.  A complete set of Bidding Documents may be purchased from  Office of the Guthichaur Rural 

Municipality, Dhawalmudi, Jumla, and by eligible Bidders on the submission  

of a written application, along with the copy of company/firm registration certificate, and upon  

payment of a non-refundable fee of Nrs. 3000  till Feb. 07, 2019 (Magh 24, 2075) up to office 
hour.  

Or 

Bidder who chooses to submit their bid electronically may purchase the hard copy of the bidding 

documents as mentioned above or may down load the bidding documents for e-submission from 

PPMO’s Web Site www.bolpatra.gov.np. Bidders, submitting their bid electronically,  should  

deposit  the  cost Nrs.3000  of  bidding  document  in  the Project’s  Rajaswa (revenue)  account  

as  specified  below  and  the  scanned  copy  (pdf format)  of  the  Bank  deposit  voucher  shall  

be  uploaded  by  the  bidder  at  the  time  of electronic submission of the bids. Information to 

deposit the cost of bidding document in Bank:  

Name of the Bank: Sunrise Bank Ltd., Jumla. 

Name of Office: Office of the Guthichaur Rural Municipality, Dhawalmudi, Jumla. 

Office Code no. : 55/365/08 

Rajaswa (revenue) Shirshak no. : 0780489611701001 

Dharauti Khata No : 0780489611701002 

 

5. Pre-bid meeting shall be held at Office of the Guthichaur Rural Municipality, Dhawalmudi, 

Jumla at Jan06, 2019 (Poush 22, 2075) at 14:00 hrs. 

6. Sealed or electronic bids must be submitted to Office of the Guthichaur Rural Municipality, 

http://www.bolpatra.gov.np/
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Dhawalmudi, Jumla by hand/courier or through PPMO website www.bolpatra.gov.np./egp on 

or before Feb. 07, 2019 (Magh 24, 2075) at 12:00 hours Bids received after this deadline will be 

rejected.  

7.  The bids will be opened in the presence of Bidders' representatives who choose to attend at Feb. 

07, 2019 (Magh 24, 2075)  at 14:00 hours at Office of the Guthichaur Rural Municipality, 

Dhawalmudi, Jumla  Bids must be valid for a period of 90days after bid opening and must be 

accompanied by a bid security or scanned copy of the bid security in .pdf format in case of e-bid, 

amounting to a minimum of Nrs.1,99,200 which shall be valid for 30 days beyond the validity 

period of the bid May, 08, 2019 (Baishak 25, 2076)  

8.  If the last date of purchasing and /or submission falls on a government holiday, then the next 

working day shall be considered as the last date. In such case the validity period of the bid 

security shall remain the same as specified for the original last date of bid submission. 
 

Note: 

(As mentioned in clause 49ka of PPR 2064 clause 49ka ,add more relevant information as per required) 

 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 
 

http://www.bolpatra.gov.np/
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SECTION - I 

Instructions to Bidders 

 

A. General 

1. Scope of Bid 1.1 In connection with the Invitation for Bids indicated in the Bid Data Sheet 

(BDS), the Employer, as indicated in the BDS, issues this Bidding 

Document for the procurement of Works as specified in Section V (Works 

Requirements). The name, identification, and number of Contracts of the 

National Competitive Bidding (NCB) are provided in the BDS.  

 

1.2  Throughout this Bidding Document:  

 (a)   the term “in writing” means communicated in written form  and 

delivered against receipt;  

       (b)  except  where  the  context  requires  otherwise,  words indicating 

the singular also include the plural and words indicating the plural 

also include the singular; and  

(c)  “day” means calendar day. 

2. Source of Funds 

 

 

2.1 GoN Funded: In accordance with its annual program and budget, 

approved by the GoN, the implementing agency indicated in the BDS 

plans to apply a portion of the allocated budget to eligible payments 

under the contract(s) for which this Bidding Document is issued. 

         Or     

Public Entities' own Resource Funded: In accordance with its annual 

program and budget, approved by the public entity, the implementing 

agency indicated in the BDS plans to apply a portion of the allocated 

budget to eligible payments under the contract(s) for which this Bidding 

Document is issued. 

Or 

DP Funded: The GoN has applied for or received financing 

(hereinafter called “funds”) from the Development Partner (hereinafter 

called “the DP”) indicated in the BDS toward the cost of the project 

named in the BDS. The GoN intends to apply a portion of the funds to 

eligible payments under the contract(s) for which this Bidding Document 

is issued. 

2.2  DP Funded: Payment by the DP will be made only at the request of the 

GoN and upon approval by the DP in accordance with the terms and 

conditions of the financing agreement between the GoN and the DP 

(hereinafter called the “Loan/Grant Agreement”), and will be subject in all 

respects to the terms and conditions of that Loan/Grant Agreement. No 

party other than the GoN shall derive any rights from the Loan 

Agreement or have any claim to the funds. 

3. Fraud and 

Corruption 
3.1 The Government of Nepal (GoN) requires that the Procuring Entities as 

well as bidders, suppliers and contractors and their sub-contractors under 

GoN/DP-financed contracts, shall adhere to the highest standard of 



| 11 

 ethics during the procurement and execution of such contracts. In this 

context, the Employer; 

(a) defines, for the purposes of this provision, the terms set forth below 

as follows: 

(i) “corrupt   practice”   means   the   offering,   giving, receiving, 

or soliciting, directly or indirectly, anything of value to influence 

improperly the actions of another party; 

(ii) “fraudulent  practice”  means  any  act  or  omission, including  

a  misrepresentation,  that  knowingly  or recklessly misleads, 

or attempts to mislead, a party to obtain a financial or other 

benefit or to avoid an obligation; 

(iii) “coercive practice” means impairing or harming, or threatening 

to impair or harm, directly or indirectly, any party or the 

property of the party to influence improperly the actions of a 

party; 

(iv) “collusive practice” means an arrangement between two or 

more parties designed to achieve an improper purpose, including 

influencing improperly the actions of another party. 

(iv) “obstructive practice” means: 

(aa) deliberately  destroying,  falsifying,  altering or  

concealing  of  evidence  material  to  the investigation  

or  making  false  statements  to investigators in order to 

materially impede a GoN/DP  investigation  into  

allegations  of  a corrupt,  fraudulent,  coercive  or  

collusive practice;  and/or  threatening,  harassing  or 

intimidating  any  party  to  prevent  it  from disclosing 

its knowledge of matters relevant to the   investigation   

or   from   pursuing   the investigation; or 

(bb) acts intended to materially impede the exercise of the 

GoN’s/DP’s inspection and audit rights provided for 

under sub-clause 3.5 below. 

(b) will  reject  bid(s)  if  it  determines  that  the  bidder  has, directly or 

through an agent, engaged in corrupt, fraudulent, collusive, coercive, 

or obstructive practices in competing for the contract in question; 

3.2 The  Bidder  shall  not  carry  out  or  cause  to  carry  out  the following 

acts with an intention to influence the implementation  

of the procurement process or the procurement agreement :  

(a) give   or   propose   improper   inducement directly or indirectly,  

(b) distortion or misrepresentation of facts,  

(c) engaging in corrupt or fraudulent practice or involving  in such 

act,  

(d) interference in participation of other competing bidders,  

(e) coercion  or  threatening  directly  or  indirectly  to cause harm to 

the person or the property of any person to be involved in the 

procurement proceedings,  

         (f) collusive practice among bidders before or after submission of bids for 

distribution of works among bidders or fixing  

             artificial/uncompetitive  bid  price  with  an  intention  to deprive the 

Employer the benefit of open competitive bid price,  

(g) contacting the Employer with an intention to influence the 

Employer with regards to the bids or interference of any kind in 

examination and evaluation of the bids during the period from the 

time of opening of the bids until the notification of award of 

contract.  
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3.3  PPMO, on the recommendation of the Procuring Entity may blacklist 

a Bidder for a period of one (1) to three (3) years for its conduct including 

on the following grounds and seriousness of the act committed by the 

bidder:  

(a) if convicted by a court of law in a criminal offence which 

disqualifies the Bidder from participating in the contract,  

(b)  if it is established that the contract agreement signed by the Bidder 

was based on false or misrepresentation of Bidder’s qualification 

information,  

(c) if it at any time determines that the firm has, directly or through an 

agent, engaged in   corrupt, fraudulent,  collusive,  coercive,  or 

obstructive  practices in competing   for, or in  executing,  a GoN/DP-

financed contract. 

(d) if the successful bidder fails to sign the contract. 

3.4 A bidder declared blacklisted and ineligible by the GoN, Public 

Procurement Monitoring Office (PPMO) and/or the DP in case of DP 

funded project, shall be ineligible to bid for a contract during the 

period of time determined by the GoN, PPMO and/or the DP.  

3.5 The Contractor shall permit the GoN/DP to inspect the Contractor’s 

accounts and records relating to the performance of the Contractor and to 

have them audited by auditors appointed by the GoN/DP, if so required 

by the GoN/DP.  

  3.6 DP Funded: In pursuance of the fraud and corruption policy, the DP. 

 (a) will reject a proposal if it determines that the bidder recommended 

for award has directly or through an agent, engaged in corrupt, 

fraudulent, collusive, coercive, or obstructive practices in  

competing  for the contract in question;  

(b) will cancel the portion of the loan/ credit/ grant allocated to  a contract 

if it determines at any time that representative(s) of the GoN or of a 

beneficiary of the fund engaged in corrupt, fraudulent, collusive, 

or coercive practices during the procurement or the execution of that 

contract, without the GoN having  taken  timely  and  appropriate  

action satisfactory to the DP to remedy the situation. 

4. Eligible Bidders 4.1 A Bidder may be a natural person, private entity, or government - owned 

entity—subject to ITB 4.5—or any combination of them in the form of a 

Joint Venture (JV) under an existing agreement, or with the intent to 

constitute a legally-enforceable joint venture. In the case of a JV: 

(a) all partners shall be jointly and severally liable for the execution 

of the Contract in accordance with the Contract terms. Maximum       

number of JV shall be as specified in the BDS. The eligibility criteria 

requirement of the parties to the JV shall be as specified in Section 

III Evaluation and Eligibility Criteria, and 

 (b) the JV shall nominate a Representative who shall have the authority 

to conduct all business for and on behalf of any and all the parties of 

the JV during the bidding process and, in the event the JV is 

awarded the Contract, during Contract execution. 

4.2 A Bidder, and all parties constituting the Bidder, shall have the 

nationality of any country or eligible countries mentioned in the BDS. 

A Bidder shall be deemed to have the nationality of a country if the Bidder 

is a citizen or is constituted, or incorporated, and operates in conformity 

with the provisions of the laws of that country. This criterion shall also 
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apply to the determination of the nationality of proposed sub Contractors 

or suppliers for any part of the Contract including related services. 

4.3 A Bidder shall not have a conflict of interest. A Bidder found to have a 

conflict of interest shall be disqualified. A Bidder may be considered to be 

in a conflict of interest with one or more parties in this bidding process, if: 

(a) they have controlling partners in common; or 

(b) they receive or have received any direct or indirect subsidy from any of 

them; or  

 (c) they have the same legal representative for purposes of this bid; or  

(d) they have a relationship with each other, directly or through common 

third parties, that puts them in a position to have access to 

information about or influence on the Bid of another Bidder, or 

influence the decisions of the Employer regarding this bidding 

process; or  

(e)  a Bidder participates in more than one bid in this bidding process  

either individually or as a partner in a joint venture. Participation by 

a Bidder in more than one Bid will result in the disqualification of all 

Bids in which the party is involved.  However, this does not limit the 

inclusion of the same sub Contractor in more than one bid; or  

(f)  a Bidder or any of its affiliates participated as a consultant in the 

preparation of the design or technical specifications of the Contract 

that is   the subject of the Bid; or  

(g)  a Bidder or any of its affiliates has been hired (or is proposed to be hired) 

by the Employer as Engineer for the Contract.  

4.4 A firm that is under a declaration of ineligibility by the GoN/DP in 

accordance with ITB 3, at the date of the deadline for bid submission or 

thereafter, shall be disqualified.  

4.5 Enterprises owned by Government shall be eligible only if they can 

establish that they are legally and financially autonomous and operate 

under commercial law, and that they are not a dependent agency of 

the GoN.  

4.6 Bidders shall provide such evidence of their continued eligibility 

satisfactory to the Employer, as the Employer shall reasonably request.  

4.7 In case a prequalification process has been conducted prior to the 

bidding process, this bidding is open only to prequalified Bidders.  

4.8  Firms shall be excluded in any of the cases, if  

(a) by an act of compliance with a decision of the United Nations 

Security Council taken under Chapter VII of the Charter of the 

United Nations, Nepal prohibits any import of goods or Contracting 

of works or services from that country or any payments to persons or 

entities in that country.  

(b)  DP  Funded:  as  a  matter  of  law  or  official regulation,  Nepal 

prohibits commercial relations with that country, provided that the 

DP is satisfied that such exclusion does not preclude effective 

competition for the supply of goods or related services required;  

 (c) DP Funded: a firm has been determined to be ineligible by the 

DP in relation to their guidelines or appropriate provisions on 
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preventing and combating fraud and corruption in projects 

financed by them.  

4.9 The bidder shall meet the eligibility criteria specified in section III 

(Evaluation and Eligibility Criteria) of bid document. 

5. Eligible Materials, 

Equipment and 

Services 

 

5.1 The materials, equipment and services to be supplied under the 

Contract shall have their origin in any source countries as defined in 

ITB 4.2 above and all expenditures under the Contract will be limited to 

such materials, equipment, and services.   At the Employer’s request, 

Bidders may be required to provide evidence of the origin of materials, 

equipment and services. 

5.2 For purposes of ITB 5.1 above, “origin” means the place where the 

materials and equipment are mined, grown, produced or 

manufactured, and from which the services are provided. Materials   

and   equipment   are   produced   when,   through manufacturing, 

processing, or substantial or major assembling of components, a 

commercially recognized product results that differs substantially in its 

basic characteristics or in purpose or utility from its components. 

B. Contents of Bidding Documents 

6. Sections of Bidding 

    Document 

 

6.1  The Bidding Document consist of Parts I, II, and III, which include 

all the Sections indicated below, and should be read in conjunction with 

any Addenda issued in accordance with ITB 8. 

PART I  Bidding Procedures 

Section I Instructions to Bidders (ITB) 

Section II Bid Data Sheet (BDS) 

Section III Evaluation and Eligibility Criteria (EEC) 

Section IV     Bidding Forms (BDF) 

PART II Requirements 

Section V     Works Requirements (WRQ) 

Section VI    Bill of Quantities (BOQ)  

 PART III Conditions of Contract and Contract Forms  

Section VII   General Conditions of Contract (GCC) 

Section VIII  Special Conditions of Contract (SCC)  

Section IX    Contract Forms (COF)  

6.2 The Invitation for Bids issued by the Employer is not part of the Bidding 

Document. 

6.3 The Employer is not responsible for the completeness of the Bidding 

Document and their Addenda, if they were not obtained directly from the 

source stated by the Employer in the Invitation for Bids.  

6.4 The Bidder is expected to examine all instructions, forms, terms, and 

specifications in the Bidding Document. Failure to furnish all information 

or documentation required by the Bidding Document may result in the 

rejection of the bid. 

7. Clarification of 

Bidding Document, 

Site Visit, Pre-Bid 

Meeting 

7.1 A prospective Bidder requiring any clarification of the Bidding Document 

shall contact the Employer in writing at the Employer’s address indicated in 

BDS or raise any question or curiosity during the pre-bid meeting if 

provided for in accordance with ITB 7.4. The Employer shall be 

required to make available as soon as possible the answer to such 
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question or curiosity in writing to any request for clarification, 

provided that such request is received as mentioned in ITB 7.5. The 

Employer shall forward copies of its response to all Bidders who have 

acquired the Bidding Document in accordance with ITB 6.3, including  

a description of the inquiry but without identifying its source. Should 

the Employer deem it necessary to amend the Bidding Document as a 

result of a request for clarification, it shall do so following the procedure 

under ITB 8 and ITB 22.2. 

7.2 The  Bidder  is  advised to  visit  and  examine  the  Site  of Works and its 

surroundings and obtain for itself, on its own risk and responsibility, all 

information that may be necessary for preparing the bid and entering into 

a Contract for construction of the Works. The costs of visiting the Site shall 

be at the Bidder’s own expense. 

7.3 The Bidder and any of its personnel or agents will be granted 

permission by the Employer to enter upon its premises and lands for 

the purpose of such visit, but only upon the express condition that the 

Bidder, its personnel, and agents will release and indemnify the Employer 

and its personnel and agents from and against all liability in respect thereof, 

and will be responsible for death or personal injury, loss of or damage to 

property, and any other loss, damage, costs, and expenses incurred as a 

result of the inspection. 

7.4 The Bidder’s designated representative is invited to attend a pre-bid 

meeting, if provided for in the BDS. The purpose of the meeting will be to 

clarify issues and to answer questions on any matter that may be raised at 

that stage. 7.5 The  Bidder  is  requested,  as  far  as  possible,  to  submit  

any questions in writing, to reach the Employer as mentioned in BDS. 

 

 
7.6 Minutes  of  the  pre-bid  meeting,  including  the  text  of  the questions  

raised,  without  identifying  the  source,  and  the responses given, 

together with any responses prepared after the meeting, will be transmitted 

promptly to all Bidders who have acquired the Bidding Document in 

accordance with ITB 6.3. Any modification to the Bidding Document 

that may become necessary as a result of the pre-bid meeting shall be 

made by the Employer exclusively through the issue of an addendum 

pursuant to ITB 8 and not through the minutes of the pre-bid meeting.  

7.7 Non attendance at the pre-bid meeting will not be a cause for 

disqualification of a Bidder. 

8. Amendment of  

Bidding Document 
8.1 At any time prior to the deadline for submission of bids, the Employer 

may amend the Bidding Document by issuing agenda. 

8.2 Any addendum issued shall be part of the Bidding Document and shall be 

communicated in writing to all who have obtained the Bidding Document 

from the Employer in accordance with ITB 6.3.  

8.3 To give prospective Bidders reasonable time in which to take an 

addendum into account in preparing their bids, the Employer may, at its 

discretion, extend the deadline for the submission of bids, pursuant to ITB 

22.2  

C. Preparation of Bids 
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9. Cost of Bidding 9.1 The Bidder shall bear all costs associated with the preparation and 

submission of its Bid, and the Employer shall in no case be responsible or 

liable for those costs, regardless of the conduct or outcome of the bidding 

process. 

10.  Language of Bid 10.1 The Bid, as well as all correspondence and documents relating to the bid 

exchanged by the Bidder and the Employer, shall be written in the 

language specified in the BDS. Supporting documents and printed 

literature that are part of the Bid may be in another language provided they 

are accompanied by an accurate translation of the relevant passages in the 

language specified in the BDS, in which case, for purposes of 

interpretation of the Bid, such translation shall govern.  

11. Documents 

Comprising the 

Bid 

11.1 The Bid shall comprise the following: 

(a) Letter of Bid; 

(b) completed Schedules, in accordance with ITB 12 and 14, or as 

stipulated in the BDS;  

(c) Bid Security, in accordance with ITB 19;  

(d) alternative bids, at Bidder’s option and if permissible, in accordance 

with ITB 13;  

(e) written confirmation authorizing the signatory of the Bid to commit 

the Bidder, in accordance with ITB 20.2;  

(f) documentary  evidence  in  accordance  with  ITB 17 establishing  

the  Bidder’s  eligibility  to  perform  the Contract;  

(g) Technical Proposal in accordance with ITB 16;  

(h) In the case of a bid submitted by a JV, the JV agreement, or letter of 

intent to enter into a JV including a draft agreement, indicating at 

least the parts of the Works to be executed by the respective partners; 

and  

(i) Any other document required in the BDS. 

12. Letter of Bid and 

Schedules 

12.1 The Letter of Bid, Schedules, and all documents listed under ITB 11, 

shall be prepared using the relevant forms in Section 4 (Bidding Forms), 

if so provided. The forms must be completed without any alterations to 

the text, and no substitutes shall be accepted. All blank spaces shall be 

filled in with the information requested. 

13.  Alternative Bids 13.1 Unless otherwise indicated in the BDS, alternative bids shall not be 
considered. 

13.2 When alternative times for completion are explicitly invited, a statement 

to that effect will be included in the BDS, as will the method of 

evaluating different times for completion. 

13.3 When specified in the BDS pursuant to ITB 13.1, and subject to ITB 13.4 

below, Bidders wishing to offer technical alternatives to the requirements 

of the Bidding Document must first price the Employer’s design as 

described in the Bidding Document and shall further provide all 

information necessary for a complete evaluation of the alternative by the 

Employer, including drawings, design calculations, technical  

specifications, breakdown of prices, and proposed construction  

methodology and other relevant details. Only the technical 

alternatives, if any, of the lowest evaluated Bidder conforming to the 

basic technical requirements shall be considered by the Employer. 

13.4 When specified in the BDS, Bidders are permitted to submit 
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alternative technical solutions for specified parts of the Works. Such 

parts will be identified in the BDS and described in Section V (Works 

Requirements). The method for their evaluation will be stipulated in Section 

III (Evaluation and Qualification Criteria).  

14. Bid Prices and  

Discounts 

14.1 The prices and discounts quoted by the Bidder in the Letter of Bid and 

in the Schedules shall conform to the requirements specified below.  

14.2 The  Bidder  shall  submit  a  bid  for  the  whole  of  the  works 

described in ITB  1.1 by filling in prices for all items of the Works, 

as identified in Section IV  (Bidding Forms). In case of Unit Rate 

Contracts, the Bidder shall fill in rates and prices for all items of the 

Works described in the Bill of Quantities. Items against which no rate or 

price is entered by the Bidder will not be paid for by the Employer when 

executed and shall be deemed covered by the rates for other items and 

prices in the Bill of Quantities.  

14.3 The price to be quoted in the Letter of Bid shall be the total price of the 

Bid, excluding any discounts offered.  

14.4 Unconditional discounts, if any, and the methodology for their 

application shall be quoted in the Letter of Bid, in accordance with ITB 

12.1.  

14.5 If so indicated in ITB 1.1, bids are invited for individual Contracts or for 

any combination of Contracts (packages). Bidders wishing to offer any 

price reduction for the award of more than one Contract shall specify 

in their bid the price reductions applicable to each package, or 

alternatively, to individual Contracts within the package. Price reductions 

or discounts shall be submitted in accordance with ITB 14.4, provided 

the bids for all Contracts are submitted and opened at the same time.  

14.6 Unless otherwise provided in the BDS and the Conditions of 

Contract, the prices quoted by the Bidder shall be fixed. If the prices 

quoted by the Bidder are subject to adjustment during the performance of 

the Contract in accordance with the provisions of the Conditions of 

Contract, the Bidder shall furnish the indices and weightings for the 

price adjustment formulae in the Table of Adjustment Data in Section 

IV (Bidding Forms) and the Employer may require the Bidder to justify 

its proposed indices and weightings.  

14.7 The bidder is subject to local taxes such as VAT, social charges or 

income taxes on nonresident international personnel, and also duties, fees, 

levies on amounts payable by the employer under the Contract.  

All duties, taxes, and other levies payable by the Contractor under  

the Contract, or for any other cause, as of the date 30 days prior to the 

deadline for submission of bids, shall be included in the rates and 

prices and the total bid price submitted by the Bidder.  

15.  Currency of Bid  

and Payment 

15.1 The  currency  of  the  bid  and  payment  shall  be  in  Nepalese Rupees. 

16. Documents 

Comprising the 

Technical 

Proposal 

 Applicable  
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17.  Documents 

Establishing the 

Qualifications of 

the Bidder 

Applicable 

18.  Period of Validity 

of Bids 

 

18.1 Bids shall remain valid for the period specified in the BDS after the bid 

submission deadline date prescribed by the Employer. A bid valid for a 

shorter period shall be rejected by the Employer as nonresponsive. 

18.2 In  exceptional  circumstances,  prior  to  the  expiration  of  the bid  

validity  period,  the  Employer  may  request  Bidders  to extend the 

period of validity of their Bids. The request and the responses shall be 

made in writing. If a bid security is requested in accordance with ITB 

19, it shall also be extended 30 days beyond the deadline of the 

extended validity period. A Bidder may refuse the request without 

forfeiting its bid security. A Bidder granting the request shall not be 

required or permitted to modify its Bid.  

19.  Bid Security 19.1 The Bidder shall furnish as part of its bid, in original form, a bid security 

as specified in the BDS. In case of e-submission of bid, the Bidder shall 

upload scanned copy of Bid security letter at the time of electronic submission 

of the bid. The Bidder accepts that the scanned copy of the Bid security shall, 

for all purposes, be equal to the original. The details of original Bid Security 

and the scanned copy submitted with e-bid should be the same otherwise the 

bid shall be non-responsive. 

19.2 The bid security shall be, at the Bidder’s option, in any of the following 

forms:  

(a)   an unconditional bank guarantee from "A" class commercial bank or;  

(b)   a cash deposit voucher in the Employer's Account as specified in 

BDS.  

In the case of a bank guarantee, the bid security shall be submitted  

either using the Bid Security Form included in Section IV (Bidding  

Forms) or in another Form acceptable to the employer. The form 

must include the complete name of the Bidder. The bid security shall be 

valid for minimum thirty (30) days beyond the original validity period 

of the bid, or beyond any period of extension if requested under ITB 

18.2.  

19.3 The bid security issued by any foreign Bank outside Nepal must be 

counter guaranteed by an "A" class commercial Bank in Nepal.  

19.4 Any bid not accompanied by an enforceable and substantially compliant 

bid security shall be rejected by the Employer as nonresponsive.  In case of 

e- Submission, if the scanned copy of an acceptable Bid Security   letter is 

not uploaded with the electronic Bid then Bid shall be rejected. 

19.5 The bid security of unsuccessful Bidders shall be returned within three 

days, once the successful bidder has furnished the required performance 

security and signed the Contract Agreement pursuant to ITB 38.1and 

39.1.  

19.6 The bid security shall be forfeited if:  

(a) a Bidder requests for withdrawal or modification of its bid, 
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except as provided in ITB 18.2: 

(i) during the period of bid validity specified by the Bidder on the 

Bid, in case of electronic submission; 

(ii) from the period twenty-four hours prior to bid submission 

deadline up to the period of bid validity specified by the 

Bidder on the Letter of Technical Bid and Price Bid, in case 

of hard copy submission. 

        (b)  a Bidder changes the prices or substance of the bid while providing  

              information pursuant to clause   27.1; 

(c)  a Bidder involves in fraud and corruption pursuant to clause  3.1; 

(d) the successful Bidder fails to:  

(i)  furnish a performance security in accordance with ITB 38.1; or  

(ii)  sign the Contract in accordance with ITB 39.1 

(iii) accept the correction of arithmetical errors pursuant to clause 31.1; 

19.7 The Bid Security of a JV shall be in the name of the JV that submits 

the bid. If the JV has not been legally constituted at the time of bidding, the 

Bid Security shall be in the names of all future partners as named in the 

letter of intent mentioned in ITB 4.1. 

20.  Format and 

Signing of Bid 
20.1 The Bidder shall prepare one original of the documents comprising the 

bid as described in ITB 11 and clearly mark it ORIGINAL”. 

Alternative bids, if permitted in accordance with ITB 13, shall be clearly 

marked “ALTERNATIVE”. In addition, the Bidder shall submit copies of 

the bid in the number specified in the BDS, and clearly mark each of 

them “COPY.” In the event of any discrepancy between the original 

and the copies, the original shall prevail.  

In  case  of  e-submission  of  bid,  the  Bidder  shall   submit  his  bid 

electronically  in  PDF or web forms  files  as  specified  in  ITB  Clause  

21.1(b),  If  a  Bidder submits both the electronic bid and a bid in hard 

copy within the bid submission deadline, then the submitted Bids shall be 

accepted for evaluation provided that the facts and figures in hard copy 

confirm to those in electronic bid. If there is any major discrepancy in fact 

and figures in the electronic bid and bid in hard copy, it shall be treated as   

two separate bids from one Bidder and both the Bids shall be disqualified, 

as per ITB Clause 4.3 (e). 

20.2 The original and all copies of the bid shall be typed or written in 

indelible ink and shall be signed by a person duly authorized to sign on 

behalf of the Bidder. This authorization shall consist of a written 

confirmation as specified in the BDS and shall be attached to the bid. 

The name and position held by each person signing the authorization 

must be typed or printed below the signature. All pages of the bid, 

except for un amended printed literature, shall be signed or initialed by 

the person signing the bid.  

20.3 Any amendments such as interlineations, erasures, or overwriting shall be 

valid only if they are signed or initialed by the person signing the bid. 
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D. Submission and Opening of Bids 

21. Sealing and 

Marking of Bids 

 

21.1 Bidders may always submit their bids by mail or by hand or by 

courier. When so specified in the BDS, bidders shall have the 

option of submitting their bids electronically. Procedures for 

submission, sealing and marking are as follows: 

(a)  Bidders submitting bids by mail, by hand or by courier 

i. Bidders shall enclose the original and each copy of the Bid, 

including alternative bids, if permitted in accordance with ITB 

13, in separate sealed envelopes, duly marking the envelopes as 

 “ORIGINAL”, “ALTERNATIVE” and “COPY.”  These envelopes 

containing the original and the copies shall then be enclosed in 

one single envelope.  

ii. The inner and outer envelopes shall: 

(aa) bear the name and address of the Bidder; 

(bb) be addressed to the Employer as provided in BDS 22.1; 

(cc) bear  the  specific  identification  of  this  bidding  process 

indicated in BDS 1.1; and 

(dd) bear a warning not to open before the time and date for bid 
opening. 

iii. If all envelopes are not sealed and marked as required, the 
Employer will assume no responsibility for the misplacement 
or premature opening of the bid. 

(b) Electronic  Bid  Submission  Procedures :  Bidders submitting 

Bids electronically shall follow the electronic bid submission 

procedure specified in this clause as follows: 

 

i. For e-submission, the bidder is required to register in the e-GP 
portal https://www.bolpatra.gov.np. for downloading and 
submitting the bid electronically. 

ii. Interested bidders may either purchase the bidding documents 
from the employer's office as specified in the invitation for bid 
(IFB) or bidders registered in the e-GP portal of PPMO may 
download the bidding document from 

http://www.bolpatra.gov.np after login. If bidders choose to 
download the bidding document and submit the bid 
electronically, then the cost of the bidding document shall be 
deposited as specified in IFB. In addition, electronic scanned 
copy (.pdf format) of the bank deposit voucher/cash receipt 
should also be submitted along with the electronic bid files.  

iii. The bidder shall then prepare/fill the documents and forms 
included in the issued bid documents or the downloaded bid 
documents from the e-GP portal of PPMO - 

http://www.bolpatra.gov.np. as applicable. The required 
documents and forms shall be prepared in PDF form and/or shall 
be filled in the web forms in the e-GP system as specified below. 

 

 

https://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
http://www.bolpatra.gov.np/
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S. 

N. 

Document Requirement Remarks 

1 Letter of Bid Mandatory PDF/Web 

Forms 

2 Bid Security 

(Bank 

Guarantee) 

Mandatory PDF 

3 Company/Form 

registration 

Mandatory PDF 

4 VAT 

registration 

Mandatory  PDF 

5 Tax clearances 

certificate or 

evidence of tax 

return 

submission 

Mandatory PDF 

6 Power of 

Attorney of Bid 

signatory 

Mandatory PDF 

7 Business 

Registration 

Certificate 

(License) 

Mandatory; If 

Required  

PDF 

8 Bank Voucher 

for cost of bid 

document 

Mandatory PDF 

9 Joint venture 

agreement 

Mandatory PDF, Mandatory in case 

of 

JV Bids Only 

10 Applicable 
Price 
Adjustment 
Table  

Mandatory; If 

applicable  

No price adjustment 

will be treated if the 

indices in the Price 

Adjustment Table are 

not provided. 

 

11 Completed 

BOQ  

Mandatory PDF/Web Forms 

 
Note:   

a) The documents specified as “Mandatory” should be included in e-

submission and non submission of the documents shall be 

considered as non-responsive bid.  

b) Bidders (all partners in case of JV) should verify/update their 

profile documents as appropriate for the specific bid before 
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submitting their bid electronically. 

iv) The Bidder shall then upload the PDF bid files and submit the 

complete bid online through e-GP portal of PPMO- 

http://www.bolpatra.gov.np within the specified date and time.  

v) Bidders are advised to download the bid submission report to 

ensure that all the documents/ files are up to date and complete.  

vi) The Bidder / Bid shall meet the following requirements and 

conditions for e-submission of bids; 

aa) The e-submitted bids must be readable through open standards 

interfaces. Unreadable and or partially submitted bid files (not 

complying as per ITB Clause 21.1(d) shall be considered 

incomplete and rejected for further bid evaluation.  

bb) In addition to electronically submitted PDF files/web forms, the 

Bidder shall be required to submit original bid security letter/ 

documents and clarifications as specified in ITB Clause 27. If a 

bidder does not submit the original Bid security letter and 
requested documents and or clarifications within the specified 

time limit then the bid shall not be considered for further 

evaluation.  

cc) If major discrepancy is found between the electronically submitted 

PDF bid files and the documents/ clarifications provided by the 

Bidder as per ITB Clause 27, then the bid shall not be considered 

for further evaluation.  

dd) The facility for submission of bid electronically through e-

submission is to promote transparency, non-discrimination, 

equality of access, and open competition in the bidding process. 

The Bidders are fully responsible to use the e- submission facility 

properly in e-GP portal of PPMO- http://www.bolpatra.gov.np as 

per specified procedures and in no case the Employer shall be held 

liable for Bidder's inability to use this facility. 

ee) When a bidder submits electronic bid through the PPMO e-GP 

portal, it is assumed that the bidder has prepared the bid by 

studying and examining the complete set of the Bidding 

documents including specifications, drawings and conditions of 

contract. 

ff) Bidders who submit electronic bid should deposit the bidding 

document fee as specified in IFB and upload the scan copy (in pdf 

format) of the deposit voucher at the time of bid submission. The 

deposited amount shall be verified by the Employer during the bid 

evaluation process. The submitted Bid shall be non-responsive and 

shall not be evaluated if the cost for bidding document is not 

deposited as specified in the IFB.  

22.  Deadline for 

Submission of Bids 

 

22.1 Bids must be received by the Employer at the address and no later 

than the date and time indicated in the BDS. 

In case of e-submission, the standard time for e-submission is Nepalese 

Standard Time as set out in the server. The e-procurement system will 

accept the e-submission of bid from the date of publishing of notice and 

will automatically not allow the e-submission of bid after the deadline 

for submission of bid. 

22.2 The Employer may, at its discretion, extend the deadline for the 

submission of bids by amending the Bidding Document in accordance 

with ITB 8, in which case all rights and obligations of the Employer 

http://www.bolpatra.gov.np/
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and Bidders previously subject to the deadline shall thereafter be 

subject to the deadline as extended. 

23.  Late Bids 23.1 The Employer shall not consider any bid that arrives after the 

deadline for submission of bids, in accordance with ITB 22. Any bid 

        received by the Employer after the deadline for submission of bids shall 

be declared late, rejected, and returned unopened to the Bidder. 

24.  Withdrawal, and 

Modification of 

Bids 

 

24.1 A Bidder may withdraw, or modify its bid after it has been 

submitted either in hard copy or by e-submission. Procedures for 

withdrawal or modification of  submitted bids are as follows: 

(i) Bids submitted in hard Copy 

     a)  Bidders may withdraw or modify its bids by sending a written 

notice in a sealed envelope, duly signed by an authorized 

representative, and shall include a copy of the authorization in 

accordance with ITB 20.2 before 24 hours prior to the last 

deadline of submission of bid. The corresponding modification 

of the bid must accompany the respective written notice. All 

notices must be: 

(aa)   prepared and submitted in accordance with ITB 20 and ITB 

21,and in addition, the respective envelopes shall be 

clearly marked “WITHDRAWAL”, “MODIFICATION;” 

and 

(bb)  received by the Employer   twenty four hour  hours prior to 

the deadline prescribed for submission of bids, in 

accordance with ITB 22. 

ii) E-submitted bids. 

a) Bidder may submit modification or withdrawal prior to the 

deadline prescribed for submission of bids through e-GP system 

by using the forms and instructions provided by the system. 

Once a Bid is withdrawn, bidder will not be able to submit 

another bid for the same bid. 

b) Withdrawal and modification of bids through hard copy shall not 

be considered in case of e-submitted bids 

24.2 Bids requested to be withdrawn in accordance with ITB 24.1 shall 

be returned unopened to the Bidders after completion of the bid 

opening. 

24.3 Bidder may submit request for withdrawal or modification only one 

time. 

24.4 No bid may be withdrawn if the bid has already been modified. 

24.5 Request for withdrawal or modification must be made through the 

same medium of submission. Request for withdrawal or 

modifications through different medium shall not be considered. 

24.6 The following provisions apply for withdrawal or modification of the 

Bids: 

(i) In case of bids submitted in hard copy no bid shall be withdrawn or 

modified in the interval between 24 hours prior to the deadline for 

submission of bids and the expiration of the period of bid validity 

specified by the Bidder on the Letter of Bid or any extension thereof. 

(ii)  In case of e-submitted bids no bids shall be withdrawn or modified in 
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the interval between deadline for submission of bids and the 

expiration of the period of bid validity specified by the Bidder on the 

Letter of Bid or any extension thereof. 

25.  Bid Opening 25.1 The Employer shall open the bids in public at the address, date and time 

specified in the BDS in the presence of Bidders` designated 

representatives and anyone who choose to attend.  

25.2 The Employer shall download the e-submitted bid files. The e-

procurement system allows the Employer to download the e-

submitted bid files (report) only after bid opening date and time after 

login simultaneously by at least two members of the Bid opening 

committee.25.3 Electronically submitted bid shall be opened at first 

in the same time and date as specified above. Electronic Bids shall be 

opened one by one and read out. The e-submitted bids must be 

readable through open standards interfaces. Unreadable and or 

partially submitted bid files shall be considered incomplete. 

25.4 Thereafter, envelopes marked “WITHDRAWAL” shall be opened and 

read out and the envelope with the corresponding bid shall not 

be opened, but returned to the Bidder. No bid withdrawal shall be 

Permitted unless the corresponding withdrawal notice contains  

a valid authorization to request the withdrawal and is read out  

at bid opening. Next, envelopes marked “MODIFICATION”  

shall be opened and read out with the corresponding bid. No  

bid modification shall be permitted unless the corresponding  

modification notice contains a valid authorization to request  

the modification and is read out at bid opening. Only envelopes  

that are opened and read out at bid opening shall be considered  

further. 

 25.5 All other envelopes shall be opened one at a time, reading out: the 

name of the Bidder; the Bid Price(s), including any discounts and 

alternative bids and indicating whether there is a modification; the 

presence of a bid security and any other details as the Employer may 

consider appropriate. Only discounts and alternative offers read out at 

bid opening shall be considered for evaluation.  

No bid shall be rejected at bid opening except for late bids, in 

accordance with ITB 23.1.  

25.6 The Employer shall prepare a record of the bid opening that shall  

include, as a minimum: the name of the Bidder and whether there  

is a withdrawal, or modification; the Bid Price, per Contract if  

applicable, including any discounts and alternative offers; and  

the presence or absence of a bid security. The Bidders’ representatives 

who are present shall be requested to sign the record. The omission of a 

Bidder’s signature on the record shall not invalidate the contents and 

effect of the record. 

E. Evaluation and Comparison of Bids 

26.  Confidentiality 26.1 Information relating to the examination, evaluation, 

comparison, and recommendation of Contract award, shall not 

be disclosed to Bidders or any other persons not officially 

concerned with such process until information on Contract 

award is communicated to all Bidders.  
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26.2 Any  attempt  by  a  Bidder  to  influence  the  Employer  in  

the evaluation of the bids or Contract award decisions may 

result in the rejection of its bid.  

26.3 Notwithstanding ITB 26.2, from the time of bid opening to the 

time of Contract award, if any Bidder wishes to contact the 

Employer on any matter related to the bidding process, it may 

do so in writing.  

27.  Clarification of 

Bids 
27.1 To assist in the examination, evaluation, and 

comparison of the bids, the Employer may, at its discretion, 

ask any Bidder for a clarification of its bid. Any 

clarification submitted by a Bidder that is not in response to a 

request by the Employer shall not be considered. The 

Employer’s request for clarification and the response shall be 

in writing. No change in the prices or substance of the bid shall 

be sought, offered, or permitted, except to confirm the 

correction of arithmetic errors discovered by the Employer in 

the evaluation of the bids, in accordance with ITB 31.  In case 

of e-submission of bid, upon notification from the employer, the 

bidder shall also submit the original of documents comprising 

the bid   as per ITB 11.1 for verification of submitted documents 

for acceptance of the e-submitted bid. 

27.2 If a Bidder does not provide clarifications of its bid by the 

date and time set in the Employer’s request for clarification, 

its bid may be rejected. 

28.  Deviations, 

Reservations, and 

Omissions 

 

28.1 During the evaluation of bids, the following definitions 

apply: 

(a) “Deviation” is a departure from the requirements specified in 

the Bidding Document; 

(b) “Reservation”  is  the  setting  of  limiting  conditions  or 

withholding from complete acceptance of the requirements 

specified in the Bidding Document; and 

(c) “Omission”  is  the  failure  to  submit  part  or  all  of  the 

information  or  documentation  required  in  the  Bidding 

Document. 

29.  Determination of 

Responsiveness 

 

29.1 The Employer’s determination of a bid’s responsiveness is to be 

based on the contents of the bid itself, as defined in ITB11. 

29.2 A substantially responsive bid is one that meets the requirements of 

the Bidding Document without material deviation, reservation, or 

omission. A material deviation, reservation, or omission is one that, 

(a)   if accepted, would: 

(i) affect in any substantial way the scope, quality, or performance of the 

Works specified in the Contract; 

or 

(ii) limit in any substantial way, inconsistent with the Bidding  

Document,  the  Employer’s  rights  or  the Bidder’s obligations under 

the proposed Contract; or 

(b)  if rectified, would unfairly affect the competitive position of other 

Bidders presenting substantially responsive bids. 
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29.3 If a bid is not substantially responsive to the requirements of the 

Bidding Document, it shall be rejected by the Employer and may not 

subsequently be made responsive by correction of the material 

deviation, reservation, or omission. 

29.4 In case of e-submission bids, the Employer evaluates the bid on the   

basis of the information in the electronically submitted bid files.  If  

the  Bidder  cannot  substantiate  or  provide  evidence  to establish  

the  information  provided  in  e-submitted  bid  through  documents/ 

clarifications  as  per  ITB  Clause  27.1,  the  bid  shall  not  be  

considered  for further evaluation. 

 

30.  Nonconformities, 

Errors, and 

Omissions 

 

30.1 Provided that a bid is substantially responsive, the Employer may 

waive any non-conformities in the bid. 

30.2 Provided that a bid is substantially responsive, the Employer may 

request that the Bidder submit the necessary information or 

documentation, within a reasonable period of time, to rectify 

nonmaterial nonconformities in the bid related to documentation 

requirements. Requesting information or documentation on such 

nonconformities shall not be related to any aspect of the price of the 

bid. Failure of the Bidder to comply with the request may result in the 

rejection of its bid. 

30.3 Provided that a bid is substantially responsive, the Employer shall 

rectify quantifiable nonmaterial nonconformities related to the Bid 

Price. To this effect, the Bid Price may be adjusted, for comparison 

purposes only, to reflect the price of a missing or non-conforming 

item or component. The adjustment shall be made using the methods 

indicated in Section III (Evaluation and Eligibility Criteria). 

30.4 If minor discrepancies are found such as in technical specification, 

description, feature which does not make the bid to be rejected, then 

the cost, which is calculated to the extent possible due to such 

differences, shall be included while evaluating the bid. 

30.5 If the value of such non-conformities is found to be more than fifteen 

percent of the quoted amount of the bidder on account of minor 

discrepancies pursuant to ITB 30.4, such bid shall be considered 

ineffective in substance and shall not be involved in evaluation. 

31.  Correction of  

Arithmetical  

Errors 

31.1 Provided that the bid is substantially responsive, the Employer shall 

correct arithmetical errors on the following basis: 

(a) only for unit price Contracts, if there is a discrepancy between the 

unit price and the total price that is obtained by multiplying the unit 

price and quantity, the unit price shall prevail and the total price 

shall be corrected, unless in the opinion of the Employer there is an 

obvious misplacement of the decimal point in the unit price, in 

which case the total price as quoted shall govern and the unit price 

shall be corrected;  

(b) if there is an error in a total corresponding to the addition or 

subtraction of subtotals, the subtotals shall prevail and the total 

shall be corrected; and  

 (c)   If there is a discrepancy between the bid price in the Summary of 

Bill of Quantities and the bid amount in item (c) of the Letter of 

Price Bid, the bid price in the Summary of Bill of Quantities will 

prevail and the bid amount in item (c) of the Letter of Price Bid will 
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be corrected. 

(d) if there is a discrepancy between words and figures, the amount in 

words shall prevail, unless the amount expressed in words is related 

to an arithmetic error, in which case the amount in figures shall 

prevail subject to (a) ,(b) and (c) above.  

31.2 If the Bidder that submitted the lowest evaluated bid does not 

accept the correction of errors, its bid shall be disqualified and its 

bid security shall be forfeited. 

32. Evaluation of Bids 

 

32.1 The Employer shall use the criteria and methodologies listed in this 

Clause. No other evaluation criteria or methodologies shall be 

permitted. 

32.2 To evaluate a bid, the Employer shall consider the following:  

(a)  the bid price, excluding  Value Added Tax , Provisional Sums,  and 

the provision, if any, for contingencies in the Summary Bill of 

Quantities, for Unit Rate  Contracts, or Schedule of Prices for lump 

sum Contracts, but including Day work items, where priced 

competitively; 

(b) price  adjustment  for  correction  of  arithmetic  errors  in 

accordance with ITB 31.1; 

(c)  price adjustment due to discounts offered in accordance with ITB 

14.4; 

(d)  adjustment for nonconformities in accordance with ITB 30.3; 

(e)  application of all the evaluation factors indicated in Section III  

(Evaluation and Eligibility Criteria); 

32.3 The estimated effect of the price adjustment provisions of the 

Conditions of Contract, applied over the period of execution of the 

Contract, shall not be taken into account in bid evaluation. 

32.4 If this Bidding Document allows Bidders to quote separate prices 

for different Contracts, and to award multiple Contracts to a single 

Bidder, the methodology to determine the lowest evaluated price 

of the Contract combinations, including any discounts offered in the 

Letter of Bid, is specified in Section III (Evaluation and Qualification 

Criteria). 

32.5  In case of special evaluation in civil works, if the bid for an Unit Rate 

Contract, which results in the lowest Evaluated Bid Price is seriously 

unbalanced or front loaded or substantially below updated estimates 

in the opinion of the Employer, the Employer may require the 

Bidder to produce detailed price analysis for any or all items of the Bill 

of Quantities, to demonstrate the internal consistency of those prices 

with the construction methods and schedule proposed. After 

evaluation of the price analysis, taking into consideration the schedule 

of estimated Contract payments, the Employer may require that the 

amount of the performance security be increased at the expense of the 

Bidder as mentioned in BDS to protect the Employer against financial 

loss in the event of default of the successful Bidder under the Contract.  

32.6 In case of e-submission bids, the Employer evaluates the bid on the   

basis of the information in the electronically submitted bid files.  If  the  

Bidder  cannot  substantiate  or  provide  evidence  to establish  the  

information  provided  in  e-submitted  bid  through  documents/ 

clarifications  as  per  ITB  Clause  27.1,  the  bid  shall  not  be  
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considered  for further evaluation. 

33.  Comparison of 

Bids 
33.1 The Employer shall compare all substantially responsive bids in 

accordance with ITB 32.2 to determine the lowest evaluated bid. 

34.  Qualification of 

the Bidder 

 

 

 Applicable  

35.  Employer’s Right 

to Accept Any Bid, 

and to Reject Any 

or All Bids 

35.1 The Employer reserves the right to accept or reject any bid, and to 

annul the bidding process and reject all bids at any time prior to 

Contract award, without thereby incurring any liability to Bidders. 

In case of annulment, all bids submitted and specifically, bid securities, 

shall be promptly returned to the Bidders. 

F. Award of Contract 

36.  Award Criteria 

 

36.1 The Employer shall award the Contract to the Bidder whose offer 

has been determined to be the lowest evaluated bid and is 

substantially responsive to the Bidding Document, provided further 

that the Bidder is determined to be qualified to perform the Contract 

satisfactorily. 

37.  Letter of Intent 

to Award the 

Contract/Notificat

ion of Award 

 

37.1 The Employer shall notify the concerned Bidder whose bid has been 

selected in accordance with ITB 36.1 within seven days of the selection 

of the bid, in writing that the Employer has intention to accept its bid and 

the information regarding the name, address and amount of selected 

bidder shall be given to all other bidders who submitted the bid.  

37.2 If no bidder submits an application pursuant to ITB 40 within a period 

of seven days of the notice provided under ITB 37.1, the Employer 

shall, accept the bid selected in accordance with ITB 36.1 and Letter of 

Acceptance shall be communicated to the selected bidder prior to the 

expiration of period of Bid validity, to furnish the performance security 

and sign the contract within fifteen days. 

38. Performance 

Security 
38.1 Within Fifteen (15) days of the receipt of Letter of Acceptance from  the  

Employer,  the  successful  Bidder  shall  furnish  the performance  

security as under mentioned from  A  class  Commercial  Bank  in 

accordance with the conditions of Contract using Sample Form for the 

Performance Security included in Section IX (Contract Forms),  or  

another  form  acceptable  to  the  Employer.  The  performance 

security issued by any foreign Bank outside Nepal must be counter 

guaranteed by an "A" class commercial Bank in Nepal. 

i) If   bid price of the bidder selected for acceptance is up to 15 (fifteen) 

percent below the approved cost estimate, the performance security 

amount shall be 5 (five) percent of the bid price.  

ii) For the bid price of the bidder selected for acceptance is more than 

15 (fifteen) percent below of the cost estimate, the performance 

security amount shall be  determined as follows: 

Performance Security Amount =[(0.85 x Cost Estimate – Bid Price) x 0.5] + 

5% of Bid Price.  

The Bid Price and Cost Estimate shall be inclusive of Value Added Tax.  

38.2 Failure of the successful Bidder to submit the above-mentioned 

Performance Security or to sign the Contract Agreement shall constitute 

sufficient grounds for the annulment of the award and forfeiture of the bid 
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security. In that event the Employer may award the Contract to the next 

lowest evaluated Bidder whose offer is substantially responsive and is 

determined by the Employer to be qualified to perform the Contract 

satisfactorily. The process shall be repeated according to ITB 37.  

39.  Signing of 

Contract 
39.1 The Employer and the successful Bidder shall sign the Contract Agreement 

within the period as stated ITB 38.1. 

39.2 At the same time, the Employer shall affix a public notice on the result of 

the award on its notice board and make arrangement for causing such 

notice to be affixed on the notice board also of the District Development 

Committee, District Administration Office and District Treasury and 

Controller Office. The Employer may make arrangements to post the 

notice into its website, if it has; and if it does not have, into the website of 

the Public Procurement Monitoring Office, identifying the bid and lot 

numbers and the following information: (i) the result of evaluation of bid; 

(ii) date of publication of notice inviting bids; (iii) name of newspaper; 

(iv) reference number of notice; (v) item of procurement; (vi) name and 

address of bidder making contract and (viii) contract price  

39.3 Within thirty (30) days from the date of issuance of notification pursuant to 

ITB 37.1 unsuccessful bidders may request in writing to the Employer for 

a debriefing seeking explanations on the grounds on which their bids were 

not selected. The Employer shall promptly respond in writing to any 

unsuccessful Bidder who, requests for debriefing.  

39.4  If the bidder whose bid is accepted fails to sign the contract as stated ITB 

39.1, the Public Procurement Monitoring Office shall blacklist the bidder 

on recommendation of the Public Entity. 

40.  Complaint and 

Review 

40.1 If a Bidder is dissatisfied with the Procurement proceedings or the 

decision made by the Employer in the intention to award the Contract, it 

may file an application to the Chief of the Public Entity within Seven 

(7) days of providing the notice under ITB 37.1 by the Public Entity, for 

review of the proceedings stating the factual and legal grounds.  

40.2 Late application filed after the deadline pursuant to ITB 40.1 shall not 

be processed.  

40.3 The  chief  of  Public  Entity  shall,  within  five  (5)  days  after receiving  

the  application,  give  its  decision  with  reasons,  in writing pursuant to 

ITB 40.1:  

(a) whether to suspend the procurement proceeding and indicate the 

procedure to be adopted for further proceedings; or  

(b)  to reject the application.  

The decision of the chief of Public Entity shall be final for the Bid 

amount up to the value as stated in 40.4.  

40.4 If the Bidder is not satisfied with the decision of the Public Entity in 

accordance with ITB 40.3, is not given within five (5) days of receipt of 

       application pursuant to ITB 40.1, it can, within seven (7) days of 

receipt of such decision, file an application to the Review Committee 

of the GoN, stating the reason of its disagreement on the decision of the 

chief of Public Entity and furnishing the relevant documents, provided that 

its Bid amount is more than Rupees Twenty Million (Rs. 20,000,000). The 

application may be sent by hand, by post, by courier, or by electronic 
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media at the risk of the Bidder itself.  

40.5 Late application filed after the deadline pursuant to ITB 40.4 shall not 

be processed.  

40.6 Within three  (3) days of the receipt of application from the Bidder,  

pursuant  to  ITB  40.4,  the  Review  Committee  shall notify the 

concerning Public Entity to furnish its procurement proceedings, 

pursuant to ITB 40.3.  

40.7 Within three (3) days of receipt of the notification pursuant to ITB 

40.6, the Public Entity shall furnish the copy of the related documents to 

the Review Committee.  

40.8 The Review Committee, after inquiring from the Bidder and the 

Public Entity, if needed, shall give its decision within one (1) month 

of the receipt of the application filed by the Bidder, pursuant to ITB 

40.4. 

40.9 The Bidder, filing application pursuant to ITB 40.4, shall have to 

furnish a cash amount or Bank guarantee from "A" class 

commercial bank equivalent to zero point five percent (0.15%) of its 

quoted Bid amount with the validity period of at least ninety (90) days 

from the date of the filing of application pursuant to ITB 40.4. 

40.10 If the claim made by the Bidder pursuant to ITB 40.4 is justified, the 

Review Committee shall have to return the security deposit to the 

applicant, pursuant to ITB 40.9, within seven (7) days of such decision 

made. 
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SECTION - II 

Bid Data Sheet 

A. General 

ITB 1.1 The number of the Invitation for Bids is : 03/GRM/NCB/DGRC/075/076 

ITB 1.1 The Employer is: Office of the Guthichaur Rural Municipality, Dhawalmudi,  

Jumla. 

ITB 1.1 The number and identification of lots comprising this bidding process is:  

Adhalikhola Micro Hydro Project Construction works  Invitation for Bids No.: 

03/GRM/NCB/DGRC/075/076 

ITB 2.1 The name of the Project is: Dansangu to Goruwodar Road Construction works. 

The DP is: NA 

The implementing agency is: NA 

GoN Funded or DP Funded: GoN funded 

ITB 4.1 (a) Maximum number of partner in a joint venture shall be : 3 (three) 

ITB 4.2    Eligible countries: NA 

B. Bidding Document 

ITB 7.1 For clarification purposes only, the Employer’s address is:  

Attention: Keshav Raj Sharma 

Position: Chief Administrative Officer 

Address: Office of the Guthichaur Rural Municipality, ward no # 4, 

                 Dhawalmudi, Jumla. 

Telephone/Mobile No.:   9758901273 

Facsimile number:  

Electronic mail address: krunike@gmail.com 

ITB 7.4 A Pre-Bid meeting shall be held.  Pre-Bid Meeting will  

Take place at the following date, time and place:  

Date: Dec.31 , 2018(Poush 16, 2075)  

Time: 14:00 hrs. 

Place: Office of the Guthichaur Rural Municipality, ward no # 4,  Dhawalmudi, 

Jumla. 

A site visit shall not be organized by the Employer.  

ITB 7.5 Time for request: Requests for clarification should be received by the 
Employer no later than 10 days prior to the deadline for submission of bids.  
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C.   Preparation of Bids 

ITB 10.1 The language of the bid is: English / Nepali 

ITB 11.1 (b) In accordance with ITB 12 and ITB 14, the following schedules shall be 

submitted with the bid, including the priced Bill of  Quantities for Unit Rate 

Contracts and Schedule of Prices for lump sum contracts: _______ 

ITB 11.1 (i) The Bidder shall submit with its bid the following additional documents: 

NA 

ITB 13.1 Alternative bids shall not be permitted. 

ITB 13.2 Alternative times  for  completion shall  not  be permitted.  

ITB 13.4 Alternative technical solutions shall not be permitted.  

ITB 14.6 The prices quoted by the Bidder Shall not be subject to adjustment during the 
performance of the Contract. 

ITB 18.1 The bid validity period shall be:90days 

ITB 19.1 The Bidder shall furnish a bid security, from "A" class commercial bank with a 

minimum of  Nrs.2,25,000  which shall be valid for 30 days beyond the validity 

period of the bid.  

ITB 19.2 (b) Account Name:  Office of the Guthichaur Rural Municipality, Dhawalmudi, 

Jumla. 

Bank Name: Sunrise Bank Ltd., Jharjawala Branch, Jumla. 

Bank Address:   Guthichaur Rural Municipality, Jharjawala-5, Jumla 

Rajaswa Account Number:  0780489611701001 

ITB 20.1 In addition to the original of the bid, the number of copies is/are: NA 

ITB 20.2 The written confirmation of authorization to sign on behalf of the Bidder shall  

indicate:  

(a) The name and description of the documentation required to 

demonstrate the authority of the signatory to sign the Bid such as a 

Power of Attorney; and  

(b) In the case of Bids submitted by an existing or intended JV, an 

undertaking signed  by  all  parties (i)  stating  that  all  parties  shall  

be  jointly  and severally  liable,  and (ii)  nominating  a  

Representative  who  shall  have the authority to conduct all 

business for and on behalf of any and all the parties of the JV 

during the bidding process and, in the event the JV is awarded the 

Contract, during contract execution.  

D.   Submission and Opening of Bids 

ITB 21.1 Bidders shall have the option of submitting their bids electronically.  

ITB 22.1 For bid submission purposes only, the Employer’s address is :  

Attention : Office of the Guthichaur Rural Municipality,  Jumla. 
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Address :  ward no # 4, Dhawalmudi, Jumla. 

The deadline for bid submission is :  

Date :  Feb.05, 2019 (Magh 22, 2075)  

 

Time :  at 12:00 hours   

ITB 25.1 The bid opening shall take place at : 

Address :  Office of the Guthichaur Rural Municipality, Dhawalmudi,  Jumla. 

Date :   Feb.05, 2019 (Magh 22, 2075)  

 

Time :  at 14:00 hours   

 

E.   Evaluation and Comparison of Bids 

ITB 32.5 The amount of the performance security be increased by Eight (8) percent of 

the quoted bid price.  
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SECTION - III 

Evaluation and Eligibility Criteria 
 

This Section contains all the criteria that the Employer shall use to evaluate bids and eligibal Bidders. 

GoN/DP requires bidders to be qualified by meeting predefined, precise minimum requirements. The 

method sets pass-fail criteria, which, if not met by the bidder, results in disqualification. In accordance 

with ITB 32 and ITB 34, no other methods, criteria and factors shall be used. The Bidder shall provide 

all the information requested in the forms included in Section IV (Bidding Forms).  

 

1. Evaluation  
 In addition to the criteria listed in ITB 32.2 (a) - (e) the following criteria shall apply:  

 

1.1 Quantifiable Nonconformities, Errors and Omissions  

[insert project specific requirements]  

The  evaluated  amount  of  quantifiable  nonconformities,  errors  and/or  omissions  shall  be 

determined by ascertaining the price of such effect on an equal basis by adjusting the same to the 

quoted price of the bid. A bid having minor deviations and having no material deviation to cause any 

serious effect upon the scope, quality, characteristics, terms and conditions, performance or any other 

requirements stated in the bidding documents and acceptable to the Employer can be considered to 

be substantially responsive.  

 

2.   Eligibility  
 

Criteria Compliance Requirements Documents 

Requirement Single 

Entity 

Joint Venture Submission  

Requirements 
All Partners 

Combined 

Each 

Partner 

One 

Partner 

2.1  Conflict of Interest 

No conflicts of 

interest in 

accordance 

with ITB Sub-

Clause 4.3. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Letter of Bid 

2.2  Government-owned Entity 

Bidder required 

to meet 

conditions of 

ITB Sub-

Clause 4.5. 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

must meet 

requirement 

not 

applicable 
Forms ELI - 1, 

ELI - 2, with 

attachments 

2.3  UN Eligibility  

Not having been declared 

ineligible based on a 

must meet 

requirement 

existing or 

intended JV 

must meet 

requirement 

not 

applicable 
Letter 

of Bid 
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United Nations 

resolution or Employer's 

country law, as described 

in ITB Sub-Clause 4.8. 

must meet 

requirement 

2.4    Other Eligibility 

Firm Registration Certificate must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Business Registration 

Certificate (License) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

VAT and PAN Registration 

certificate (only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Tax Clearance 

Certificate/Tax return 

submission evidence for the 

F/Y …………..(Only for 

domestic bidders) 

must meet 

requirement 

not 

applicable 

must meet 

requirement 

not 

applicable 

Document 

attachment 

Additional requirements  

[Insert if any] 

 

……………. ………… …………… ………… ………… 
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SECTION - IV 

Bidding Forms 
 
 

This Section contains the forms which are to be completed by the Bidder and submitted as part of its 

Bid. 
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Letter of Bid 

 
The Bidder must accomplish the Letter of Bid in its letterhead clearly showing the 

Bidder’s complete name and address.  

 

Date: .........................................................  

 

Name of the contract: .........................................................  

 

Invitation for Bid No.: .......................................................  

 

 

To: ……………………………………………………………………………………………………….....  

 

We, the undersigned, declare that:  

 

(a) We have examined and have no reservations to the Bidding Documents, including Addenda  

issued in accordance with Instructions to Bidders (ITB) Clause 8;  

(b) We offer to execute in conformity with the Bidding Documents the following Works:  

 

(c) The total price of our Bid, excluding any discounts offered in item (d) below is:  

 

(d) The discounts offered and the methodology for their application are: 
 

(e)  Our bid shall be valid for a period of  [insert validity period as specified in ITB 18.1]  days from the 

        date fixed for the bid submission deadline in accordance with the Bidding Documents, and it shall 

         remain binding upon us and may be accepted at any time before the expiration of that period; 

 

(f) If our bid is accepted, we commit to obtain a performance security in accordance with the  

Bidding Document;  

 

(g)   Our firm, including any subcontractors or suppliers for any part of the Contract, have nationalities from 

eligible countries or any countries [insert the nationality of the Bidder, including that of all parties that 

comprise the Bidder if the Bidder is a consortium or association, and the nationality of each 

Subcontractor and Supplier];  

 

(h) We, including any subcontractors or suppliers for any part of the contract, do not have any  

conflict of interest in accordance with ITB 4.3;  

 

 (i)  We are not participating, as a Bidder or as a subcontractor, in more than one bid in this bidding 

process in accordance with ITB 4.3, other than alternative offers submitted in accordance with ITB 

13;  

 

(j)  Our firm, its affiliates or subsidiaries, including any Subcontractors or Suppliers for any part of the 

contract, has not been declared ineligible, under the Employer’s country laws or official regulations or 

by an act of compliance with a decision of the United Nations Security Council;  

(k) We are not a government owned entity/We are a government owned entity but meet the 

requirements of ITB 4.5;1  

 

(l) We understand that this bid, together with your written acceptance thereof included in your 
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notification of award, shall constitute a binding contract between us, until a formal contract is 

prepared and executed;  

 

(m)  We declare that, we have not been black listed as per ITB 3.4 and no conflict of interest in the 

proposed procurement proceedings and we have not been punished for an offense relating to the 

concerned profession or business.  

 

(n) We understand that you are not bound to accept the lowest evaluated bid or any other bid that you 

may receive; and  

 

(o)  If awarded the contract, the person named below shall act as Contractor’s Representative:  

 

(p) We agree to permit the Employer/DP or its representative to inspect our accounts and records and 

other documents relating to the bid submission and to have them audited by auditors appointed by 

the Employer.  

 

 

Name: ................................................................................................. 

  

In the capacity of   ............................................................................. 

 

Signed   …………………………………………………………... 

 

Duly authorized to sign the Bid for and on behalf of ………… 

 

Date …………………………………………………………....  
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1 Use one of the two options as appropriate.  

Table of Price Adjustment Data 
[To be used if Price Adjustment is applicable 

as per GCC  45.1] 

 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

 

*Normally following source of index shall apply. Public Entity shall choose applicable Index for each 

item. 

 

(a)  Labor: "National Salary and Wage Rate Index"- "Construction Labor" of Nepal Rastra Bank  
or  

rate fixed by District Rate Fixation Committee  
 
 

(b)  Material:"National Wholesale Price Index" - Construction Materials" of Nepal Rastra Bank  
 
(c) Equipment usage:  

"National Wholesale Price Index" - "Transport Vehicles and Machinery Goods" of Nepal Rastra 

Bank  

or  

"Fuel" Price fixed by Nepal Oil Corporation.  
 

**    Bidders proposed weightings should be within the range specified by the Employer in column - 5  
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Table of Price Adjustment Data 
[To be used if Price Adjustment is applicable 

as per GCC  45.7] 

 
Code Construction 

Material* 

Unit Base Price (NRs/Unit)          

(Ex-factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

     

 
* Major construction materials to be specified by Employer in column - 2. 

** Base Price and source normally to be specified by Employer (or alternatively informed to be 

proposed by bidder) in column 4 and 5. 

 

Note: 

The base prices of the construction materials shall be taken as of 30 days before the deadline for 

submission of the Bid as quoted by the Bidder and verified by the Employer. For the purpose of 

calculation of price adjustment, the Ex-factory price of the same source shall be taken into consideration. 
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Bid Security 
Bank Guarantee 

 

Bank’s Name, and Address of Issuing Branch or Office  

(On Letter head of the 'A' class Commercial Bank) 

 

Beneficiary: .............................. name and address of Employer ………………………………………. 

Date: ……………………………………………………………………………………………………... 

Bid Security No.: .......................................................................................................................................... 

 

We have been informed that . …………. .[insert name of the Bidder]  (hereinafter called “the Bidder”) 

intends  to submit its bid (hereinafter called “the Bid”) to you for the execution of …………... name of 

Contract . …………… under Invitation for Bids No. ……………… (“the IFB”). 

 

Furthermore, we understand that, according to your conditions, bids must be supported by a bid 

guarantee. 

 

At the request of the Bidder, we…………………. . name of Bank. ………………..   hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of . . 

………...amount in figures ………………………. (. ………….. .amount in words ……………….) 

upon receipt by us of your first demand in writing accompanied by a written statement stating that the 

Bidder is in breach of its obligation(s) under the bid conditions, because the Bidder:  

 

(a)  has withdrawn or modifies its Bid during the period of bid validity specified by the Bidder in the 

Form of Bid; or  

(b) does not accept the correction of errors in accordance with the Instructions to Bidders  

(hereinafter “the ITB”); or  

(c)  having been notified of the acceptance of its Bid by the Employer during the period of bid validity, 

(i) fails or refuses to execute the Contract Agreement, or (ii) fails or refuses to furnish the 

performance security, in accordance with the ITB.  

(d)  is involved in fraud and corruption in accordance with the ITB 

 

This guarantee will remain in force up to and including the date ………number…………days after 

the deadline for submission of Bids as such deadline is stated in the instructions to Bidders or as it may 

be extended by the Employer, notice of which extension(s) to the Bank is hereby waived. Any demand in 

respect of this guarantee should reach the Bank not letter than the above date.  

 

This Bank guarantee shall not be withdrawn or released merely upon return of the original guarantee by 

the Bidder unless notified by you for the release of the guarantee.  

 

This guarantee is subject to the Uniform Rules for Demand Guarantees, ICC Publication No. 758.  

 

. . .Bank’s seal and authorized signature(s) . . . 

 

Note:  

The bid security of ………..……………. has been counter guaranteed by the Bank ……..………... ...…… on 

…………... .................................................. ...……..………. (Applicable for Bid Security of Foreign Banks). 
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 Bidder’s Information Format 

 
 
 
 

Site Organization  

 

 

 

 

 

Method Statement  

 

 

 

 

 

Mobilization Schedule  

 

 

 

 

 

Construction Schedule  

 

 

 

 

 

Others  
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Bidder’s Information 

 

Form ELI - 1: Bidder’s Information Sheet  
 

Bidder's Information 

Bidder's legal name  

In case of JV, legal name of each partner  

Bidder's country of constitution  

Bidder's year of constitution  

Bidder's legal address in country of constitution  

Bidder's authorized representative (name, 

address, telephone numbers, fax numbers, e-

mail address) 

 

Attached are copies of the following original documents. 

1. In case of single entity, articles of incorporation or constitution of the legal entity named above, in 

accordance with ITB 4.1 and 4.2. 

2. Authorization to represent the firm or JV named in above, in accordance with ITB 20.2.  

 

3. In case of JV, letter of intent to form JV or JV agreement, in accordance with ITB 4.1.  

 

4. In case of a government-owned entity, any additional documents not covered under 1 above required to 

comply with    ITB 4.5.  
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Form ELI - 2: JV Information Sheet 
 

Each member of a JV must fill in this form  

 
 

JV / Specialist Subcontractor Information 

Bidder's legal name  

JV Partner's or Subcontractor's legal name  

JV Partner's or 

Subcontractor's country of constitution 

 

JV Partner's or 

Subcontractor's year of constitution 

 

JV Partner's or  

Subcontractor's legal address in country of 

constitution 

 

JV Partner's or 

Subcontractor's authorized representative 

information (name, address, telephone 

numbers, fax numbers, e-mail address) 

 

Attached are copies of the following original documents. 

1. articles of incorporation or constitution of the legal entity named above, in accordance with ITB 

4.1 and 4.2. 

2. Authorization to represent the firm named above, in accordance with ITB 20.2. 

3. In the case of government-owned entity, documents establishing legal and financial autonomy and 

compliance with commercial law, in accordance with ITB 4.5. 
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SECTION - V 

Works Requirements 
 
 
 
This  Section  contains  the  Specification,  the  Drawings,  and  supplementary  information  that 

describe the Works to be procured.  
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Scope of Work 
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Specifications 

Notes on the Specifications  
 

         A set of precise and clear specifications is a prerequisite for Bidders to respond realistically 

and competitively to the requirements of the Employer without qualifying or conditioning their Bids.  

The specifications must be drafted to permit the widest possible competition and, at the same time,  

present a clear statement of the required standards of workmanship, materials, and performance of  

the goods and services to be procured. Only if this is done will the objectives of economy, efficiency  

and fairness in procurement be realized, responsiveness of Bids be ensured, and the subsequent task  

of bid evaluation facilitated. The specifications should require that all goods and materials to be  

incorporated in the Works be new, unused, of the most recent or current models, and incorporate all  

recent improvements in design and materials unless provided otherwise in the Contract.  

 

      Samples of specifications from previous similar projects are useful in this respect. The use of metric  

units is encouraged by the Funding Agency in case of funding assisted projects. Most specifications  

are normally written specially by the Employer or Project Manager to suit the Contract Works in  

hand. The available standard specification of works of Ministry of Physical Infrastructure and 

Transport, DoLIDAR and Other line Ministries can be adopted for respective civil construction works.  

 

    There are considerable advantages in standardizing General Specifications for repetitive Works in 

recognized public sectors, such as highways, urban housing, irrigation, and water supply, in the 

same country or region where similar conditions prevail. The General Specifications should cover all 

classes of workmanship, materials, and equipment commonly involved in construction, however it may 

not necessarily be adequate to be used in a particular Works Contract and may necessitate preparation of 

Particular (Special) Specifications to amend and or supplement the provision of the General 

Specifications to meet the requirement of the particular Works.  

 

   Care must be taken in drafting specifications to ensure that they are not restrictive. In the specification of 

standards for goods, materials, and workmanship, recognized international standards should be used 

as much as possible. Where other particular standards are used, whether national standards of Nepal or 

other standards, the specifications should state that goods, materials, and workmanship that meet other 

authoritative standards, and which ensure substantially equal or higher quality than the standards 

mentioned, will also be acceptable.  

 

   Employers should decide whether technical solutions to specified parts of the Works are to be 

permitted. Alternatives are appropriate in cases where obvious (and potentially less costly) alternatives 

are possible to the technical solutions indicated in the Procurement Documents for certain elements of 

the Works, taking into consideration the comparative specialized advantage of potential bidders. For 

example:  

 

   The Employer should provide a description of the selected parts of the Works with appropriate 

references to Drawings, Specifications, Bill of Quantities, and Design or Performance criteria, stating 

that the alternative solutions if applicable shall be at least structurally and functionally equivalent to 

the basic design parameters and specifications.  

 

   Such alternative solutions shall be accompanied by all information necessary for a complete evaluation by 

the Employer, including drawings, design calculations, technical specifications, breakdown of prices, 

proposed construction methodology, and other relevant details.  

 

Sample Clause: Equivalency of Standards and Codes  

    Wherever reference is made in the Contract to specific standards and codes to be met by the goods and  
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materials to be furnished, and work performed or tested, the provisions of the latest current edition or  

revision of the relevant standards and codes in effect shall apply, unless otherwise expressly stated in  

the Contract. Where such standards and codes are national, or relate to a particular country or region,  

other authoritative standards that ensure a substantially equal or higher quality than the standards and  

codes specified will be accepted subject to the Project Manager’s prior review and written consent.  

Differences between the standards specified and the proposed alternative standards shall be fully  

described in writing by the Contractor and submitted to the Project Manager at least 30 days prior to  

the date when the Contractor desires the Project Manager’s consent. In the event the Project Manager  

determines that such proposed deviations do not ensure substantially equal or higher quality, the  

Contractor shall comply with the standards specified in the documents.  

 

    These Notes for Preparing Specifications are intended only as information for the Employer or the  

person drafting the Procurement Documents. They should not be included in the final documents.  

 Retaining Structures 
Retaining walls are structures to support backfill and surcharge load from the fill section of the road. 
Normally, it is constructed to support heavy backfill along roads.  
Retaining and breast walls are not normally intended to stabilize slope failures but are meant to 
support active or passive earth pressure from the assumed failure wedge above the base of the wall.  
Generally, retaining and breast structures are constructed for the following purposes: 

 To support the road for high embankment fill near large structures like bridge, culverts etc. 

 To support the road completely or partially in fill 

 To support the toe of a weak slope 

Gabion Structures 

One of the most important advantages of gabion structures is that they act in a homogeneous way 
and possess higher flexibility. Gabion structures are capable of deforming themselves without loss in 
structural strength, and are able to accommodate settlement without rupture. They are highly 
permeable and allow free drainage through the wall. Therefore, gabion structures are favored under 
the following conditions: 
As a retaining and support structure in weak foundation conditions, wet soils, high groundwater, 
high seepage pressure areas etc. 

 To retain the road completely or partially in fill when the height of fill exceeds 3.5 m. 

 To strengthen and regulate natural slope drainage systems, water flow areas etc as 
protection works around drainage outlets 

The general principles adopted in design and construction: 
All wires used in gabion boxes should have heavy galvanized zinc coating 
To achieve monolithic design and strength, all gabions should be firmly wired together with 
continuous lacing at the edges, with double loops at each binding place. This is done mostly before 
the filling. 
Erection of gabion walls should start only after inspection and acceptance of the foundation. 
Permanent dampness must be avoided during the construction period, as well as thereafter. 
Use of larger size, hammer dressed, tabular stones, staggered joints, proper bonding and 
interlocking between the stones must be ensured. 
During the filling of the stones, bracing wires should be fixed at one-third and two-third height in the 
box.  
The rear of gabions should be provided with a filter bed with well-compacted smaller stones to 
facilitate water flow. 
When gabion structures are used in wet and weak soil, the rear face should be curtained with geo-
textile fabric to retain the fine particles allowing the water to percolate. 
The stone masonry structures are suggested as retaining as well as breast walls in difficult points 
where gabion and dry masonry walls are not possible to construct. 
  Cross Drainage Structures 
Based on the site survey, the Consultants calculated the type, size and location of all drainage 
structures. These structures will include a mixture of Bridge, Slab culvert, and pipe culvert. All the 
information about the cross drainages has been presented in the "VOLUME – I: Detailed Survey and 
Design Report Part: Engineers Estimate" in a tabular format. 
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The following considerations were taken into account when selecting cross drainage structures: 
The minimum culvert size proposed is 900 mm diameter. The minimum size was selected to lessen 
the risk of the blockage and make it easier to clear blockages once they occur. The maximum size 
was selected in consideration of the difficulties of handling and transporting larger size pipes during 
construction. 
Slab culverts will be preferred for cases where the topography would make construction of a 
floodway difficult. 
The typical drawing for all the structures has been included in the design report. 
Road Side Development 
The roadside development includes plantation of trees and shrubs and providing sign posts required 
for safe, efficient and comfortable driving. For this road sign posts and kilometer posts have to be 
installed. And for protection of cut and fills slopes vegetation measures such as bioengineering 
measures are applied and are advised, as a part of road project. The cost of bio-engineering is 
included in the cost estimate. 

  Relocation of Utility Services 

The location of all access Paths, Watercourses, Irrigation Channels, Sewers, Drains, Water Pipes, 
Electricity and Telecommunication Cables, Structures and other Services, which may be encountered 
during the execution of the works are ascertained, then all such services should be reinstated as 
necessary. Reinstatement of services is considered while designing the road and related cost are 
included in the detail cost estimate. 

Cross Drainage Structures 

Based on the site survey, the Consultants calculated the type, size and location of all drainage 
structures. These structures will include a mixture of Bridge, Slab culvert, and pipe culvert. All the 
information about the cross drainages has been presented in the "VOLUME – I: Detailed Survey and 
Design Report Part: Engineers Estimate" in a tabular format. 
The following considerations were taken into account when selecting cross drainage structures: 
The minimum culvert size proposed is 900 mm diameter. The minimum size was selected to lessen 
the risk of the blockage and make it easier to clear blockages once they occur. The maximum size 
was selected in consideration of the difficulties of handling and transporting larger size pipes during 
construction. 
Slab culverts will be preferred for cases where the topography would make construction of a 
floodway difficult. 
The typical drawing for all the structures has been included in the design report. 
 
 Drainage Design / Water Management 
Provision of adequate drainage structures is considered critical for long-term viability of road being 
constructed. The monsoonal rain in Nepal are very heavy and the hill roads that are constructed on a 
very steep mountain slopes, with large exposed batters, steep gradients and gravel or earth 
pavements are very susceptible to erosion, scour and slope instability. 
Conservation of natural drainage patterns along the road alignment is one of the major 
considerations that should be made during the design and construction of the draining structure.  
A fundamental technique applied in water management is to ensure that rain water is evenly 
distributed off the road surface, towards the valley side. This has been achieved by providing the 
road surface with an outward cross slope thereby preventing rainwater to accumulate of the road 
surface as shown in the typical drawings. Drains have been proposed along hillside sections. 

Cross Falls 

The road surface is generally provided with 3% outward cross slope to allow the surface runoff to 
disperse gently toward valley and hill side, along the complete length of the road thereby reducing 
the possibility of erosion. The super-elevations are provided according to the requirement of curves 
and drains are provided according to the slopes of the road section if necessary. 

Sub-surface Drains 
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The sub-surface drain (50 cm x 50 cm) consists of filter material (40 mm single size aggregate) 
enclosed by geo-textile fabric. The water from the sub-surface drain is discharged at intervals of 30 
m along the length of the road. 

Cross Drainage Structures 

The most of the existing cross drainage structures have an average width of 3.5m. The project road 
has to be upgraded up to a width 25.0m in rural area and 30.0m in urban area, the existing cross 
drainage structures are recommended to dismantle and proposed for a new structure.  The selection 
of the type of cross-drainage structures depends on the flow characteristics (discharge, sediment 
load etc), local topography, access to the site and availability of materials. DoR design standards will 
be followed for design of small RCC slab culverts. 

Irrigation Water Crossings 

These are minor structures used to discharge irrigation water from one side of the road to the other. 
However, such crossings also come in use while discharging small quantities of rain water where 
required. 

Safety Barriers 

Both safety barriers and safety fences are devices which physically prevent vehicles from running off 
the roadway. However there exists a tiny functional difference between the barriers and the fences: 
the former do not get deformed in the process, whereas, the latter are designed to absorb some of 
the kinetic energy by getting deformed. Both types aim to prevent the striking vehicle from gyrating 
or overturning and, within a narrow angle, redirect it along the direction of traffic movement. For 
simplicity, the term safety barrier is used to denote both the barriers and fences throughout this 
technical note. This technical note will help to determine the necessity of safety barrier along roads 
and to plan appropriate and cost-effective safety barriers as dictated by site conditions. 

The different systems of safety barriers can use: 

Semi-rigid systems 

• Steel beam barrier 

• Gabion barrier 

Rigid systems 

• Random-rubble masonry barrier, 

• Plum-concrete barrier, 

• R. C. C. barrier.  

Barrier Recommended Use 

Steel beam barrier : High speed roads; where space is limited 

Gabion barrier : General use but not in towns 

Random rubble masonry barrier : Alternate to other barriers on bridge approaches 

Plum concrete barrier : Alternate to gabion barrier where a more permanent 
looking structure is required slower speeds 

R.C.C barrier : Narrow medians; where space is limited; where it is 
essential that the vehicles to stopped 
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Gabion Barrier is recommended for this road section because Gabion barriers are very effective and 
at the same time are economic, easy to construct and maintain. However they do not look neat and 
modem like other types. Gabion safety barriers are useful against all run-off-road type accidents. 
They have proved to be effective in stopping large vehicles, including loaded trucks. However as they 
only 'give' on impact but do not redirect the impacting vehicle, there can be a lot of damage to the 
vehicle and occupants if it is traveling very fast.  

 Cut / Fill Batter Slopes 

Cut/fill slope designs are normally based on geo-technical parameters, such as soil and rock 
properties, terrain slope, water tables and height of cut slope.  

Design Considerations  

The slope gradient and length of cut slope should be determined on the basis of the geological, 
hydro geological conditions, and soil parameters. The cut slope gradient should be between1:0.3 (V: 
H) and 1:1.5 depending on subsurface conditions and other characteristics. Berms of 1 to 4 m width 
should be constructed at interval of 5 to 10 m in the vertical direction (height). Attention shall be 
paid to the geological condition of the slope prior to cutting of the slope. The gradient of the cut 
slope should be based on the results of the investigation and as approved by the engineer. In 
designing a cut slope, the following geological conditions should be considered with the utmost care.  

a) Colluvial Deposit Slope  

Colluviums such as talus and debris flow deposits, being poorly consolidated, usually form a slope 
with a critical angle of stability. When excavated, the cut slope formed will become unstable. 
Therefore a wide berm near the boundary between the bedrock and the upper colluvial deposit 
should be designed.  

b) Erosive Sandy Soil  

Sandy soils, such as decomposed granite, pit sand or terrace gravel are easily eroded by surface 
water, which may result shallow collapse.  

c) Erodible Soft Rocks  

Cut slopes in soft rocks such as mudstone and tuff with low degree of solidification becomes 
unstable after the completion of cutting because of the weak internal shear strength of the rock and 
stress release.  

d) Fissured Rock Slope  

The stability of fissured rock slopes is governed by the degree of fissure development and their 
distribution.  

As a rule, cutting and removal of soil mass should be performed from upper to lower portion to 
maintain the slope stability. Cutting work should be carried out during dry season. The final cut 
slopes should be treated with adequate drainages, slope protection works and/or bioengineering 
works to increase stability against effects of rainfall and infiltration of water.  

Protection of the cut slope and its foot should be considered in order to prevent erosion and 
instabilities. Slopes must be protected by means of walls and resisting structures if it is unavoidable 
to implement steeper slope gradient than the standard gradient. Proper cutting work is effective to 
safeguard the probable cut slope failures.  

  Delineation 

Delineation is always helpful, but it is particularly important at bends. Road accident records have 
shown that more accidents happen on bends than on straight sections. Good delineation of a road 
serves the following purposes: 

 it shows the safe limits of the road, 
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 it helps drivers to control approach speed on bends, 

 it improves lane discipline. 

 it aids in identifying potentially hazardous situations such as sharp bends and 

 obstacles, and 

 it helps to prevent crumbling of road edge and deterioration of shoulders. 
Delineating devices will not make our roads completely safe. Nevertheless, studies elsewhere show 
that an intelligent mix of some of the delineating devices can reduce accidents by as much as 60 
percent. 

Types of delineating devices 

In some respect delineators do warn of an impending hazard situation. In strict sense, however, only 
road indicators can be considered as delineating devices.  

 Centre and edge lines 
 Post delineators 
 Confidence blocks 
 Earth-filled bitumen drums 
 Chevron signs 
 Reflective studs 

Recommended Delineating Devices 

 Post Delineator 
As the posts stand out prominently, they provide very good delineation even when the road is 
impounded with flood. The posts enable the driver to plan forward route, and thus need to be 
consistent. The addition of a small reflector would make the delineator much more visible at night 
when good delineation is especially important. The additional cost would only be about Rs 100. 

 Standard to be adopted 
The length of the concrete posts to be used as post delineator should be 1500 mm or more, so that 
1000 mm should be above road level after erection. No concrete foundation block shall be used for 
erection of a post delineator. Post delineators are especially desirable in the following situations: 

 on both sides along horizontal curves 

 along summit curves when the sight distance is inadequate 

 on straight sections where the visibility is poor due to climatic conditions 

 along temporary road diversions 

 along floodways 

 at the approaches to important intersections 

 valley side of hill roads 

 road embankments exceeding 3 m, 
where the road narrows suddenly, for example, on the approaches to a narrow bridge. 

The use of post delineator is recommended to be limited to sub-urban and rural areas. On the 
delineator posts with reflective plates, the red reflectors shall face the oncoming traffic on the same 
lane and the white- reflectors shall faces the oncoming traffic on the opposite lane. Experiments are 
underway to find a cheap, effective, vandal-proof reflector. The use of recessed galvanized iron 
plates is currently favored. These are fixed into the post during casting. Adhesive-backed retro-
reflective sheeting (3M's Scotchlite or similar) is applied to the plate once the concrete has cured. 
Post delineators are erected at 600 mm from the outer edge of the shoulder. On hill, roads along the 
stretches with big drops the delineators may be placed on the top of the retaining walls. Post 
delineators are redundant when crash barriers are provided. They may, however, be used in 
combination with chevron signs. 

RETAINING /PROTECTION STRUCTURES 

The retaining walls are designed to retain filling materials in road section. The retaining structures 
are cement sand mortared stone masonry and gabion masonry according to the site condition. A 
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number of protection structures are found to be also necessary for inlet and outlets of cross 
drainage works. 

BIO-ENGINEERING WORKS 

The slope protection works shall be done following the manuals published by the Department of 
Roads, Geo-Environmental and Social Unit (GESU). The following manuals shall be used for bio-
engineering works. 

 Road–Side Bio-engineering  Site- Hand Book, 1999 

 Road-Side Bioengineering Reference Manual, DoR, 1999 

 Vegetation Structures for Stabilizing Highway Slope, A Manual for Nepal, DoR assisted by 
ODA, U.K. March 1991. 
Since this project road passes through the flat terrain, there are no possibilities of Landslide as in hill 
roads. Some stretches of the road have high embankment, in such location suitable bio-engineering 
slope protection measures have been recommended. It also includes the water management 
considering both sub-surface drainage and surface water management. 

ROAD SAFETY WORKS 

Proper traffic signs and signals are to be used during construction and after construction as per 
requirement of the project road following the DoR standards and specification published by Traffic 
Engineering and Safety Unit (TESU). Safety barriers, delineators and safety parapets etc. make the 
road safer for road users. Similarly, road markings and painting help ply the traffic safely on the 
roads. These measures are given due attention during the design of the project road and costs are 
included in the detailed cost.  
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Drawings 

 
 

Note:  
 

1. It is customary to bind the drawings in a separate volume, which is often larger than other 

volumes of the contract documents. The size will be dictated by the scale of the drawings, which 

must not be reduced to the extent that details are reduced illegible.  

 

2. A simplified map showing the location of the Site in relation to the local geography, indicating major 

roads, posts, airports, and railroads, is helpful.  

 

3. The construction drawings, even if not fully developed, must show sufficient details to enable 

bidders to understand the type and complexity of the work involved and the price the Bill of 

Quantities.  

 

 

 

 

 

[Insert Drawings] 
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Supplementary Information 
 
 
 

[insert supplementary information if any] 
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SECTION - VI 

Bill of Quantities1 

 

Notes for Unit Rate Contracts : 

Objectives 
The objectives of the Bill of Quantities are 
(a) to provide sufficient information on the quantities of Works to be performed to enable Bids to be 

prepared efficiently and accurately; and 
(b) when a Contract has been entered into, to provide a priced Bill of Quantities for use in the 

periodic valuation of Works executed. 
 
In order to attain these objectives, Works should be itemized in the Bill of Quantities in sufficient 

detail to distinguish between the different classes of Works, or between Works of the same nature 

carried out in different locations or in other circumstances which may give rise to different 

considerations of cost.  Consistent with these requirements, the layout and content of the Bill of 

Quantities should be as simple and brief as possible. 

Content 
The Bill of Quantities should be divided generally into the following sections: 
(a) Preamble; 
(b) Work Items (grouped into parts); 
(c) Day works Schedule;  
d)   Provisional Sums; and 
(d) Summary. 
 
Preamble 
The Preamble should indicate the inclusiveness of the unit prices, and should state the methods of 
measurement which have been adopted in the preparation of the Bill of Quantities and which are to 
be used for the measurement of any part of the works. 
Work Items 

The items in the Bill of Quantities should be grouped into sections to distinguish between those parts 

of the Works which by nature, location, access, timing, or any other special characteristics may give 

rise to different methods of construction, or phasing of the Works, or considerations of cost.  General 

items common to all parts of the works may be grouped as a separate section in the Bill of 

Quantities.   

Day work Schedule 
A Day work Schedule should be included only if the probability of unforeseen work, outside the items 

included in the Bill of Quantities, is high.  To facilitate checking by the Employer of the realism of 

rates quoted by the Bidders, the Day work Schedule should normally comprise the following: 

(a) A list of the various classes of labor, materials, and Constructional Plant for which basic day work 

rates or prices are to be inserted by the Bidder, together with a statement of the conditions 

under which the Contractor will be paid for work executed on a day work basis. 

(b) Nominal quantities for each item of Day work, to be priced by each Bidder at Day work rates as 

bid.  The rate to be entered by the Bidder against each basic Day work item should include the 

Contractor’s profit, overheads, supervision, and other charges. 

                                                           
1  In lump sum contracts, delete “Bill of Quantities” and replace with “Schedule of Activities” throughout this 

section. 
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Provisional Sums 
A general provision for physical contingencies (quantity overruns) may be made by including a 
provisional sum in the Summary Bill of Quantities.  Similarly, a contingency allowance for possible 
price increases should be provided as a provisional sum in the Summary Bill of Quantities.  The 
inclusion of such provisional sums often facilitates budgetary approval by avoiding the need to 
request periodic supplementary approvals as the future need arises.  Where such provisional sums or 
contingency allowances are used, the Contract Data should state the manner in which they will be 
used, and under whose authority (usually the Project Manager’s). 
Summary 
The Summary should contain a tabulation of the separate parts of the Bill of Quantities carried 

forward, with provisional sums for Day work, for physical (quantity) contingencies, and for price 

contingencies (upward price adjustment) where applicable. 

These Notes for Preparing Specifications are intended only as information for the Employer or the 

person drafting the Bidding documents.  They should not be included in the final documents. 

Preamble of Bill of Quantities 
 

A. General  
 

1. The Bill of Quantities shall be read in conjunction with the Instructions to Bidders, General and Special 

Conditions of Contract, Technical Specifications, and Drawings.  
 

2. The quantities given in the Bill of Quantities are estimated and provisional, and are given to 

provide a common basis for bidding. The basis of payment will be the actual quantities of work 

ordered and carried out, as measured by the Contractor and verified by the Project Manager  and  

valued  at  the  rates  and  prices  bid  in  the  priced  Bill  of  Quantities,  where applicable, and 

otherwise at such rates and prices as the Project Manager may fix within the terms of the Contract.  

 

3. For any item for which measurement is based on records made before or during construction the 

records shall be prepared and agreed between the Engineer and the Contractor. Should the Contractor 

carry out such work without the prior agreement of the Engineer, the Engineer may request the 

Contractor to carry out investigations to confirm the extent of the work and the quantity of work 

certified for payment shall be solely at the Engineer's discretion. The cost of any such investigation 

shall be borne by the Contractor. 

 

4. The rates and prices bid in the priced Bill of Quantities shall, except as otherwise provided under 

the Contract, include all construction equipment, labor, supervision, materials, erection, 

maintenance, insurance, profit, taxes, and duties, together with all general risks, liabilities, and 

obligations set out or implied in the Contract.  

 

5. A rate or price shall be entered against each item in the priced Bill of Quantities, whether 

quantities are stated or not. The cost of items against which the Contractor has failed to enter a rate 

or price shall be deemed to be covered by other rates and prices entered in the Bill of Quantities.  
 

6. The whole cost of complying with the provisions of the Contract shall be included in the Items 

provided in the priced Bill of Quantities, and where no Items are provided, the cost shall be  

deemed to be distributed among the rates and prices entered for the related Items of Work.  

 

7. General directions and descriptions of work and materials are not necessarily repeated nor 

summarized in the Bill of Quantities. References to the relevant sections of the Contract 

documentation shall be made before entering prices against each item in the priced Bill of 

Quantities. The Specification Clause references where  given in the item description of the Bills of 

Quantities are for the convenience of bidders and generally refer to the principal relevant- 

specification clause but do not necessarily represent the whole of the specification requirements for 

the work required within the item. The presence of a Specification clause reference shall not in any 
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way reduce the Bidders obligation to complete work in accordance with all the requirements of the 

Specification. 
 

8. Provisional Sums included and so designated in the Bill of Quantities shall be expended in whole 

or in part at the direction and discretion of the Project Manager in accordance with the Conditions 

of Contract.  

 

9. The method of measurement of completed work for payment shall be in accordance with the 

Specifications. 
 

10.  The abbreviations and symbols used in this Bill of Quantities are: 

 [NA] 

B. Day work Schedule  
 

a) General 

1. Work shall not be executed on a day work basis except by written order of the Project Manager. 

Bidders shall enter basic rates for day work items in the Schedules. These rates shall apply to any 

quantity of day work ordered by the Project Manager. Nominal quantities have been indicated against 

each item of day work, and the extended total for day work shall, be carried forward as a Provisional 

Sum to the Summary Total Bid Amount. Unless otherwise adjusted, payments for day work shall be 

subject to price adjustment in accordance with the provisions in the Conditions of Contract. 

b) Day work Labor 

1.  In calculating payments due to the Contractor for the execution of day works, the hours for labor will 

be reckoned from the time of arrival of the labor at the job site to execute the particular item of day 

work to the time of departure from the job site, but excluding meal breaks and rest periods. Only the 

time of classes of labor directly doing work ordered by the Project Manager and are competent to 

perform such work will be measured. The time of gangers (charge hands) actually doing work with the 

gangs will also be measured but not the time of foremen or other supervisory personnel. 

2.  The Contractor shall be entitled to payment in respect of the total time that labor is employed on day 

work, calculated at the basis rates entered by it in the " SCHEDULE OF DAY WORK RATES: 1. 

LABOR". The rates for labor shall be deemed to cover all costs to the Contractor including (but not 

limited to) i) the amount of wages paid to such labor, transportation time, overtime, subsistence 

allowances, ii) any sums paid to or on behalf of such labor for social benefits in accordance with 

Nepal law, iii) Contractor's profit, overheads, superintendence, liabilities and insurance and iv) charges 

incidental to the foregoing.  

c) Day work Equipment 

1.  The Contractor shall be entitled to payments in respect of Constructional Plant already on site and 

employed on day work at the basis rental rates entered by him in the “SCHEDULE OF DAY WORK 

RATES:2 EQUIPMENT ”. The said rates shall be deemed to include due and complete allowance for 

depreciation, interest, indemnity and insurance, repairs, maintenance, supplies, fuel, lubricant, and 

other consumables and all overhead, profit and administrative costs related to the use of such 

equipment. The cost of drivers, operators and assistants also shall be included in the rate of the 

equipment and no separately payment shall be made for it. 

2.  In calculating the payment due to the Contractor for Constructional Plant employed on day work, only 

the actual number of working hours will be eligible for payment, except that where applicable and 

agreed with the Project Manager, the travelling time from the part of the Site where the Construction 

Plant was located when ordered by the Project Manager to be employed on day work and the time for 

return journey there to shall be included for payment. 

d) Day work Materials 

1. The Contractor shall be entitled to payment in respect of materials used for day work (except for 

materials for which the cost is included in the percentage addition to labor costs as detailed 

heretofore), at the rates entered by him in the "SCHEDULE OF DAY WORK RATES: 3 

MATERIALS" and shall be deemed to include overhead charges and profit as follows; 
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(i) the rates for materials shall be calculated on the basis of the invoiced price, freight, insurance, 

handling expenses, damage, losses, etc. and shall provide for delivery to store for stockpiling at 

the Site.  

(ii) the cost of hauling materials for use on work ordered to be carried out as day work, from the store 

or stockpile on the Site to the place where it is to be used also shall be include in the same rate. 
 

Provisional Sums  
A general provision for physical contingencies (quantity overruns) may be made by including a 

provisional sum in the Summary Bill of Quantities. Similarly, a contingency allowance for possible price 

increases should be provided as a provisional sum in the Summary Bill of Quantities. The inclusion of 

such provisional sums often facilitates budgetary approval by avoiding the need to request periodic 

supplementary approvals as the future need arises. Where such provisional sums or contingency 

allowances are used, the SCC should state the manner in which they will be used, and under whose 

authority (usually the Project Manager’s).  

 

The estimated cost of specialized work to be carried out, or of special goods to be supplied, by other 

contractors should be indicated in the relevant part of the Bill of Quantities as a particular provisional 

sum with an appropriate brief description. A separate procurement procedure is normally carried out by 

the Employer to select such specialized contractors. To provide an element of competition among the 

Bidders in respect of any facilities, amenities, attendance, etc., to be provided by the successful Bidder as 

prime Contractor for the use and convenience of the specialist contractors, each related provisional sum 

should be followed by an item in the Bill of Quantities inviting the Bidder to quote a sum for such 

amenities, facilities, attendance, etc.  
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Guthichaur Rural  Municipality  
 

Office of the Executive Municipality  

Karnali Province  

Dhawalmudi, Jumla. 

BILL OF QUANTITY 

Name of project :- Dansangu to Goruwodar Road Construction work. 

 

FY :- 075/076 

    

Location :- Guthicghaur Rural Municipality, Jumla. 

     Contract ID :-03/GRM/NCB/DGRC/075/076 

      

Item No. 
Description of Works Quantity Unit 

Rate NRs. Total 

Amount  

NRs. 

Remarks 

In Figures In Words 

1 Excavation for Roadway , drain  in all 

type of soil and rock material including 

disposal of excavated material at 

approved environmentally safe tipping 

sites by machine and manualy  with all 

complete. 3153.20 Cum 

        

2 Excavation for structures including 

cutting of slopes, shoring, shuttering, 

planking, ordinary sealing and disposal 

of materials upto a lead of 50m along the 

lead route in all type of soil with all 

complete 71.84 Cum 

        

3 Construction of embankments, shoulders 

and other miscellaneous filling and 

backfilling with approved materials 

including  the cost of transportation of 

the material  with all complete.  1438.40 Cum 
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4 Backfilling in structures, cross drainage 

structures and sub soil drains with 

graded filter material with all complete 4.67 cum 
        

5 Backfill behind structure with suitable 

common approved material  with all 

complete. 17.35 Cum 
        

6 Supply and place random rubble 

masonry work in 1:4 cement sand mortar 

including pointing works with all 

complete. 309.14 Cum 

        

7 Supply and place formwork for concrete 

works  with all complete. 7.97 Sqm 
        

10 Supply of machine made gabion boxes 

of various sizes  made of heavy  coated 

GI wires with hexagonal  mesh size 100 

mm x 120 mm of which  mesh wire is of 

3.0 mm, selvedge wire is of 3.9 mm 

binding wire 2.64 mm  including 

Transportation with all complete &  

Packing and filling of gabion crates with 

rubble stones. 56.00 Cum 

        

11 Cement concrete M15/20 Grade (1:2:4) 

mix by volume) work with all complete. It 

includes all labour and material required 

for mixing, placing in position, vibrating, 

compacting, finishing, curing and all 

other incidentals required to produce 

concrete of specified strength as per the 

specifications. The rate includes the 

work of making, fixing and removing of 

all centres and forms required for the 

work. 66.37 Cum 

        

  Supply and Place 900 mm diameter pipe 

NP-3, RCC hume pipe with all complete. 7.50 RM 
        

  Sub total     
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  VAT (13% of Total)     

  GRAND TOTAL     

In words: 

        

       

        

       

         

 

 

Firm Name :-              Contractor's Name :- 

 

Address :-                    Sign :- 

 

Stamp :-                   Date :- 
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Part - III 

CONDITIONS OF CONTRACT  

 AND CONTRACT FORMS 
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General Conditions of Contract  
 

A. General 

1. Definitions 1.1 Boldface type is used to identify defined terms. 

(a) The Accepted Contract Amount means the amount 

accepted in the Letter of Acceptance for the execution 

and completion of the Works and the remedying of any 

defects. 

(b) The  Activity  Schedule  is  a  schedule  of  the  activities 

comprising  the  construction,  installation,  testing,  and 

commissioning of the Works in a lump sum contract. It 

includes a lump sum price for each activity, which is used 

for valuations and for assessing the effects of Variations 

and Compensation Events. 

(c) The Adjudicator is the person appointed jointly by the 

Employer and the Contractor to resolve disputes in the first 

instance, as provided for in GCC 23.2 hereunder. 

(d) Bill of Quantities means the priced and completed Bill of 

Quantities forming part of the Bid. 

(e)  Compensation Events are those defined in GCC 42 

hereunder. 

(f)  The Completion Date is the date of completion of the 

Works as certified by the Project Manager, in accordance 

with GCC 53.1. 

(g)  The Contract is the Contract between the Employer and the 

Contractor to execute, complete, and maintain the Works. 

It consists of the documents listed in GCC 2.3 below. 

(h) The Contractor is the party whose Bid to carry out the 

Works has been accepted by the Employer. 

(i) The Contractor’s Bid is the completed bidding document 

submitted by the Contractor to the Employer. 

(j) The Contract Price is the Accepted Contract Amount stated 

in the Letter of Acceptance and thereafter as adjusted in 

accordance with the Contract. 

(k) Days are calendar days; months are calendar-months. 

(l) Day works are varied work inputs subject to payment on a 

time basis for the Contractor’s employees and Equipment, in 

addition to  payments  for  associated  Materials  and Plant. 

(m) A  Defect  is  any  part  of  the  Works  not  completed  in 

accordance with the Contract. 

(n) The Defects Liability Certificate is the certificate issued by 

Project Manager upon correction of defects by the Contractor.  

(o) The Defects Liability Period is the period calculated from 
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    the Completion Date where the Contractor remains 

responsible for remedying defects.  

(p) Drawings  include  calculations  and  other  information 

provided  or  approved  by  the  Project  Manager  for  the 

execution of the Contract.  

(q) The Employer is the party who employs the Contractor to 

carry out the Works, as specified in the SCC.  

(r) Equipment is the Contractor’s machinery and vehicles 

brought temporarily to the Site to construct the Works.  

(s) Force Majeure means an exceptional event or circumstance:  

which is beyond a Party's control; which such Party could not 

reasonably have provided against before entering into the 

Contract; which, having arisen, such Party could not 

reasonably have avoided or overcome; and, which is not 

substantially attributable to the other Party.  

(t) The Initial Contract Price is the Contract Price listed in the 

Employer’s Letter of Acceptance.  

(u) The Intended Completion Date is the date on which it is 

intended that the Contractor shall complete the Works. 

 The Intended Completion Date is specified in the SCC. 

The Intended Completion Date may be revised only by the 

Project Manager by issuing an extension of time or an 

acceleration order.  

(v) Letter of Acceptance means the formal acceptance by the 

Employer of the Bid and denotes the formation of the contract 

at the date of acceptance.  

(w) Materials are all supplies, including consumables, used by 

the Contractor for incorporation in the Works.  

(x)   Party means the Employer or the Contractor, as the context 

requires.  

(y)   SCC means Special Conditions of Contract  

(z) Plant is any integral part of the Works that shall have a 

mechanical, electrical, chemical, or biological function.  

(aa) The Project Manager is the person named in the SCC (or  

 any other competent person appointed by the Employer  

 and notified to the Contractor, to act in replacement of the  

 Project Manager) who is responsible for supervising the  

 execution of the Works and administering the Contract. 

(bb) Retention Money means  the  aggregate  of  all  monies  

 retained by the Employer pursuant to GCC 46.1.  

(cc) The Site is the area defined as such in the SCC. 

(dd) Site Investigation Reports are those that were included in 

the bidding documents and are factual and interpretative 
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        reports about the surface and subsurface conditions at the  

 Site. 

 (ee) Specification means the Specification of the Works 

included in the Contract and any modification or addition 

made or approved by the Project Manager.  

(ff) The Start Date is given in the SCC.   It is the latest date 

when the Contractor shall commence execution of the 

Works. It does not necessarily coincide with any of the 

Site Possession Dates.  

(gg) A Subcontractor is a person or corporate body who has a 

Contract with the Contractor to carry out a part of the work in 

the Contract, which includes work on the Site. 

 (hh) Temporary Works are works designed, constructed, 

installed, and removed by the Contractor that are needed 

for construction or installation of the Works.  

(ii)  A Variation is an instruction given by the Project Manager 

which varies the Works. 

(jj)  The Works are what the Contract requires the Contractor to 

construct, install, and turn over to the Employer, as defined in 

the SCC. 

2. Interpretation 2.1 In interpreting these GCC, singular also means plural, male also 

means female or neuter, and the other way around.   Headings 

have no significance.   Words have their normal meaning under 

the language of the Contract unless specifically defined.   The 

Project Manager shall provide instructions clarifying queries 

about these GCC. 

2.2 If sectional completion is specified in the SCC, references in 

the GCC to the Works, the Completion Date, and the Intended 

Completion Date apply to any Section of the Works (other than 

references to the Completion Date and Intended Completion 

Date for the whole of the Works). 

2.3 The documents forming the Contract shall be interpreted in the 

following order of priority: 

(a)  Contract Agreement, 

(b)  Letter of Acceptance, 

(c)  Letter of Bid, 

(d)  Special Conditions of Contract, 

(e)  General Conditions of Contract, 

(f)  Specifications, 

(g)  Drawings, 

(h) Bill of Quantities (or Schedules of Prices for lump sum 

contracts), and 
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(i) Any other document listed in the SCC as forming part of 

the Contract.  

3. Language and Law 3.1 The language of the Contract and the law governing the Contract 

are stated in the SCC. 

4. Project Manager's 

Decisions 

4.1 Except where otherwise specifically stated, the Project Manager 

shall decide contractual matters between the Employer and the 

Contractor in the role representing the Employer.  

5. Delegation 5.1 The  Project  Manager  may  delegate  any  of  his  duties  and 

responsibilities to other people, except to the Adjudicator, after 

notifying the Contractor, and may cancel any delegation after 

notifying the Contractor. 

6. Communications 6.1 Communications between parties that are referred to in the 

Conditions shall be effective only when in writing.   A notice 

shall be effective only when it is delivered.  

7. Subcontracting 7.1 Not Allowed 

8. Other Contractors 8.1 The Contractor shall cooperate and share the Site with other 

contractors, public authorities,  utilities,  and  the  Employer 

between the dates given in the Schedule of Other Contractors, 

as referred to in the SCC. The Contractor shall also provide 

facilities and services for them as described in the Schedule. 

The Employer may modify the Schedule of Other Contractors, 

and shall notify the Contractor of any such modification 

9. Personnel and Equipment 9.1 The Contractor shall employ the key personnel and use the 

equipment identified in its Bid to carry out the Works, or 

other personnel and equipment approved by the Project Manager.  

The Project Manager shall approve any proposed replacement of 

key personnel and equipment only if their relevant qualifications 

or characteristics are substantially equal to or better than those 

proposed in the Bid.  

9.2 If the Project Manager asks the Contractor to remove a person 

who is a member of the Contractor’s staff or work force, stating 

the reasons, the Contractor shall ensure that the person leaves 

the Site within seven days and has no further connection with 

the work in the Contract.  

10.  Employer’s and 

Contractor's Risk 

10.1 The Employer carries the risks which this Contract states are 

Employer’s risks, and the Contractor carries the risks which 

this Contract states are Contractor’s risks.  

11.   Employer’s Risks 

 

11.1 From the Start Date until the Defects Liability Certificate has 

been issued, the following are Employer’s risks: 

(a) The risk of personal injury, death, or loss of or damage 

       to property  (excluding the Works, Plant, Materials, and 

Equipment), which are due to 
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(i) use or occupation of the Site by the Works or for the 

purpose of the Works, which is the unavoidable result 

of the Works or 

(ii) negligence, breach of statutory duty, or interference 

with  any  legal  right  by  the  Employer  or  by  any 

person employed by or contracted to him except the 

Contractor. 

(b) The risk of damage to the Works, Plant, Materials, and 

Equipment to the extent that it is due to a fault of the 

Employer or in the Employer’s design, or due to war or 

radioactive contamination directly affecting the country 

where the Works are to be executed. 

11.2 From the Completion Date until the Defects Liability Certificate 

has been issued, the risk of loss of or damage to the Works, Plant, 

and Materials is an Employer’s risk except loss or damage due 

to 

(a)   a Defect which existed on the Completion Date, 

(b)   an event occurring before the Completion Date, which was 

not itself an Employer’s risk, or 

(c) the  activities  of  the  Contractor  on  the  Site  after  the 

Completion Date. 

12.  Contractor’s Risks 

 

12.1 From the Starting Date until the Defects Liability Certificate has 
been issued, the risks of personal injury, death, and loss of or 
damage to property (including, without limitation, the Works, 
Plant, Materials, and Equipment) which are not Employer’s 
risks are Contractor’s risks.  

13.  Insurance 13.1 The Contractor shall provide insurance in the joint names of 

the Employer and the Contractor from the Start Date to the end 

of the Defects Liability Period, in the amounts and deductibles 

stated in the SCC for the following events which are due to the 

Contractor’s risks:  

(a)   loss of or damage to the Works, Plant, and Materials;  

(b)   loss of or damage to Equipment;  

  (c) loss of or damage to property (except the Works, Plant, 

Materials, and Equipment) in connection with the Contract; 

and  

(d)   Personal injury or death.  

 

13.2  Policies and certificates for insurance shall be delivered by the 

Contractor to the Project Manager for the Project Manager’s 

approval before the Start Date. All such insurance shall 

provide for compensation to be payable in the proportions of 

Nepalese Rupees required to rectify the loss or damage 

incurred.  

13.3   If  the  Contractor  does  not  provide  any  of  the  policies  and 

certificates required, the Employer may affect the insurance 

which the Contractor should have provided and recover the 
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premiums the Employer has paid from payments otherwise due 

to the Contractor or, if no payment is due, the payment of the 

premiums shall be a debt due.  

13.4 Alterations to the terms of insurance shall not be made 

without the approval of the Project Manager.  

13.5 Both parties shall comply with any conditions of the insurance 

policies.  

14.  Site Investigation Reports 14.1 The Contractor,  in  preparing  the  Bid,  shall  rely  on  any 

Site Investigation Reports referred to in the SCC, 

supplemented by any information available to the Bidder. 

15. Contractor to Construct 

the Works 

15.1 The Contractor shall construct and install the Works in 

accordance with the Specifications and Drawings. 

16.  The Works to Be 

Completed within intended 

Completion Date 

16.1 The Contractor may commence execution of the Works on the 

Start Date and shall carry out the Works in accordance 

with the Program submitted by the Contractor, as updated 

with the approval of the Project Manager, and complete them 

within the intended Completion Date. 

17.  Design by contractor and 

Approval by the Project 

Manager 

 

17.1 The contractor shall be responsible for the design of 

permanent works as   specified in SCC. 

17.2 Contractor shall be responsible for design of the Temporary 

Works. The Contractor shall submit Specifications and 

Drawings showing the proposed Temporary Works to the 

Project Manager, for his approval. 

17.3 All  Drawings  prepared  by  the  Contractor  for  the  execution  

of  the temporary or permanent Works, shall be subject to prior 

approval by the Project Manager before their use. 

17.4 The Project Manager’s approval shall not alter the Contractor’s 

responsibility for design of temporary works.  

18. Safety, Security and 

Protection of the 

Environment 

18.1 The  Contractor  shall,  throughout  the  execution,  and  

completion  of  the works and remedying of any defects therein: 

a.  Have full regard for the safety of all persons entitled to be 

upon the site and keep the site (so as the same is under his 

control) and  the  works  (so  far  as  the  same  are  not  

completed  or occupied by the Employer) in an orderly state 

appropriate to the avoidance of danger to such persons. 

b.  Provide and maintain at his own cost all lights, guards, 

fencing, warning signs and watching, when necessary or 

required by the Project  Manager  or  by  any  duly  

constituted  authority,  for  the protection of the Works of for 

the safety and convenience of the public or others. 

c.  Take all reasonable steps to protect the environment on and 

off the  site  and  to  avoid  damage  or  nuisance  to  persons 

    or  to property of the public or others resulting from 

pollution, noise or other  causes  arising  as  a  consequence  
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of  his  methods  of operation. 

d. Ensure that any cut or fill slopes are planted in grass or other 

plant cover as soon as possible to protect them from erosion.  

e.  Any spoil or material removed from drains shall be disposed 

off to  designated  stable  tipping  areas  as  directed  by  the  

Project Manager. 

f.  Shall  not  use  fuel  wood  as  a  means  of  heating  during  

the processing or preparation of any materials forming part 

of the works. 

g.  The  Project  Manager  shall  have  the  power  to  disallow  

any working practice or activity of the Contractor or direct 

that such practices or activities be modified should the 

Project Manager consider,  on  the  advice  of  the  relevant  

Government Departments,  that  the  practices  or  activities  

will  be harmful to wildlife. 

h.  Provide  on  the  Site  such  life  saving  apparatus  as  may  

be appropriate  and  an  adequate  and  easily  accessible  

first  aid outfit  or  such  outfits  as  may  be  required  by  

any  government ordinance,  factory  act,  etc.,  subsequently  

published  and amended from time to time. 

19.  Discoveries 19.1 Anything of historical or other interest or of significant value 

unexpectedly discovered on the Site shall be the property of the  

Employer. The Contractor shall notify the Project Manager of 

such discoveries and carry out the Project Manager’s instructions 

for dealing with them. 

20.  Possession of the 

 Site 

 

20.1 The Employer shall give possession of all parts of the Site to the 

Contractor.  If possession of a part is not given by the date stated 

in the SCC, the Employer shall be deemed to have delayed the 

start of the relevant activities, and this shall be a Compensation 

Event.  

21.  Access to the Site 21.1 The Contractor shall allow the Project Manager and any person 

authorized by the Project Manager access to the Site and to 

any place where work in connection with the Contract is 

being carried out or is intended to be carried out.  

22.  Instructions, Inspections 

and Audits 

22.1 The Contractor shall carry out all instructions of the Project 

Manager which comply with the applicable laws where the 

Site is located. 

22.2 The Contractor shall permit the GoN/DP and/or persons 

appointed by the GoN/DP to inspect the Site and/or the accounts 

and records of the Contractor and its sub-contractors relating 

to the performance of the Contract, and to have such accounts 

and records audited by auditors appointed by the GoN/DP if 

required by the GoN/DP. The Contractor’s attention is drawn to 

Sub-Clause 58.2 which provides, inter alia, that acts intended to  

         materially impede the exercise of the GoN’s/DP’s inspection 

and audit rights provided for under this Sub-Clause constitute a 
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obstructive practice subject to contract termination. 

23.  Dispute Settlement 

 

23.1 The Employer and the Contractor shall attempt to settle 
amicably by direct negotiation any disagreement or dispute 
arising between them under or in connection with the Contract. 

23.2 Any dispute between the Parties as to matters arising 
pursuant to this Contract which cannot be settled amicably 
within thirty (30) days after receipt by one Party of the other 
Party‘s request for such amicable settlement may be 
referred to Arbitration within 30 days after the expiration of 
amicable settlement period. 

24.  Appointment of the 

Adjudicator/ DRC 

Members 

 

Not Applicable  

25 Procedures for Disputes 25.1 In case of arbitration, the arbitration shall be conducted in 

accordance with the arbitration procedures published by the 

Nepal Council of Arbitration (NEPCA) at the place given in the 

SCC.  

B.  Time Control 

26.  Program 26.1 Within the time stated in the SCC, after the date of the 

Letter of Acceptance, the Contractor shall submit to the 

Project Manager for approval a Program showing the general 

methods, arrangements, order, and timing for all the activities 

in the Works. In the case of a lump sum contract, the 

activities in the Program shall be consistent with those in the 

Activity Schedule.  

26.2 An update of the Program shall be a program showing the 

actual progress achieved on each activity and the effect of the 

progress achieved on the timing of the remaining work, 

including any changes to the sequence of the activities.  

26.3 The Contractor shall submit to the Project Manager for 

approval an updated Program at intervals no longer than the 

period stated in the SCC.    If the Contractor does not 

submit an updated Program within this period, the Project 

Manager may withhold the amount stated in the SCC from the 

next payment certificate and continue to withhold this 

amount until the next payment after the date on which the 

overdue Program has been submitted. In the case of a lump 

sum contract, the Contractor shall Provide an updated Activity 

Schedule within 15 days of being instructed to by the Project 

Manager. 

26.4 The Project Manager’s approval of the Program shall not 

alter the Contractor’s obligations. The Contractor may revise 

the Program and submit it to the Project Manager again 

at any time. A revised Program shall show the effect of 

Variations and Compensation Events. 
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27.  Extension of 

the Intended 

Completion Date 

 

27.1 The Project Manager shall extend the Intended Completion 

Date if a Compensation Event occurs or a Variation is 

issued which makes it impossible for Completion to be 

achieved by the Intended Completion Date without the  

        Contractor taking steps to accelerate the remaining work, 

         which would cause the Contractor to incur additional cost. 

27.2 The Project Manager shall decide whether and by how 

much to extend the Intended Completion Date within 21 

days of the Contractor asking the Project Manager for a 

decision upon the effect of a Compensation Event or 

Variation and submitting full supporting information at 

least 7 days prior to the intended completion date.  If the 

Contractor has failed to give early warning of a delay or has 

failed to cooperate in dealing with a delay, the delay by this 

failure shall not be considered in assessing the new Intended 

Completion Date.  

28.  Acceleration 28.1 When the Employer wants the Contractor to finish before 

the Intended Completion Date, the Project Manager shall 

obtain priced proposals for achieving the necessary 

acceleration from the Contractor.   If the Employer accepts 

these proposals, the Intended Completion Date shall be 

adjusted accordingly and confirmed by both the Employer 

and the Contractor.  

28.2 If the Contractor’s priced proposals for acceleration are 

accepted by the Employer, they are incorporated in the 

Contract Price and treated as a Variation.  

29.  Delays Ordered by the 

Project Manager 

29.1 The Project Manager may instruct the Contractor to delay 

the start or progress of any activity within the Works. 

30.  Management Meetings 30.1 Either the Project Manager or the Contractor may require 

the other to attend a management meeting. The business of 

a management meeting shall be to review the plans for 

remaining work and to deal with matters raised in accordance 

with the early warning procedure. 

30.2 The Project Manager shall record the business of 

management meetings and provide copies of the record to 

those attending the  meeting and to the Employer.   The 

responsibility of the parties  for actions to be taken shall be 

decided by the Project Manager either at the management 

meeting or after the management meeting and stated in 

writing to all who attended the meeting. 

    31.  Early Warning             31.1 The Contractor shall warn the Project Manager at the 

earliest opportunity of specific likely future events or 

circumstances that may adversely affect the quality of the 

work, increase the Contract Price, or delay the execution of 

the Works.  The Project Manager may require the 

Contractor to provide an estimate of the expected effect 

of the future event or circumstance on the Contract Price 

and Completion Date.   The estimate shall be provided 
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by the Contractor as soon as reasonably possible. 

31.2 The Contractor shall cooperate with the Project 

Manager in making and considering proposals for how 

the effect of such an event or circumstance can be avoided  

          or reduced by anyone involved in the work and in carrying 

out any resulting instruction of the Project Manager. 

C.   Quality Control 

32.  Identifying Defects 

 

 

 

32.1 The Project Manager shall check the Contractor’s work and 

notify the Contractor of any Defects that are found.   Such 

checking shall not affect the Contractor’s responsibilities. 

The Project Manager may instruct the Contractor to search 

for a Defect and to uncover and test any work that the Project 

Manager considers may have a Defect.  

33.  Tests 33.1 If the Project Manager instructs the Contractor to carry out a 

test not specified in the Specification to check whether any 

work has a Defect and the test shows that it does, the 

Contractor shall pay for the test and any samples.   If there is 

no Defect, the test shall be a Compensation Event. 

34.  Correction of Defects 34.1 The Project Manager shall give notice to the Contractor of 

any Defects before the end of the Defects Liability Period, 

which begins at Completion, and is defined in the SCC. The 

Defects Liability Period shall be extended for as long as 

Defects remain to be corrected. 

34.2 Every time notice of a Defect is given, the Contractor 

shall correct the notified Defect within the length of time 

specified by the Project Manager’s notice. 

35.  Uncorrected Defects 35.1 If the Contractor has not corrected a Defect within the 

time specified in the Project Manager’s notice, the Project 

Manager shall assess the cost of having the Defect 

corrected, and the Contractor shall pay this amount. 

D.   Cost Control 

36.  Contract Price 36.1 In the case of a Unit Rate contract, the Bill of 

Quantities shall contain priced items for the Works to be 

performed by the Contractor. The Bill of Quantities is 

used to calculate the Contract Price.   The Contractor will be 

paid for the quantity of the work accomplished at the rate in 

the Bill of Quantities for each item. 

36.2 In the case of a lump sum contract, the Activity Schedule 

shall contain the priced activities for the Works to be 

performed by the Contractor. The Activity Schedule is used 

to monitor and control the performance of activities on 

which basis the Contractor will be paid. If payment for 

Materials on Site shall be made separately, the Contractor 

shall show delivery of Materials to the Site separately on 

the Activity Schedule. 
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37. Changes in the Contract 

Price 

37.1 In the case of an Unit Rate contract: 

(a)  If the final quantity of the work done differs from the 

quantity in the Bill of Quantities for the particular item 

      by more than 25 percent, provided the change exceeds 2 

percent of the Initial Contract Price, the Project 

Manager shall adjust the rate to allow for the change. 

(b) The Project Manager shall not adjust rates from changes 

in quantities if thereby the Initial Contract Price is 

exceeded by more than 10 percent, except with the prior 

approval of the Employer. 

(c) If requested by the Project Manager, the Contractor shall  

provide the Project Manager with a detailed cost 

breakdown of any rate in the Bill of Quantities. 

37.2 In the case of a lump sum contract, the Activity Schedule 

shall be amended by the Contractor to accommodate changes 

of Program or method of working made at the Contractor’s 

own discretion. Prices in the Activity Schedule shall not be 

altered when the Contractor makes such changes to the 

Activity Schedule. 

38.  Variations 38.1 All Variations shall be included in updated Programs, 

and, in the case of a lump sum contract, also in the Activity 

Schedule, produced by the Contractor. 

 

38.2 The Contractor shall provide the Project Manager with a 

quotation for carrying out the Variation when requested 

to do so by the Project Manager. The Project Manager 

shall assess the quotation, which shall be given within 

seven (7) days of the request or within any longer 

period stated by the Project Manager and before the 

Variation is ordered. 

38.3 If the Contractor’s quotation is unreasonable, the Project  

Manager may order the Variation and make a change to 

the Contract Price, which shall be based on the Project 

Manager’s own forecast of the effects of the Variation on 

the Contractor’s costs. 

38.4 If the Project Manager decides that the urgency of varying 

the work would prevent a quotation being given and 

considered without delaying the work, no quotation shall 

be given and the Variation shall be treated as a 

Compensation Event. 

38.5 The Contractor shall not be entitled to additional payment 

for costs that could have been avoided by giving early 

warning. 

38.6 In the case of an Unit Rate contract, if the work in the 

Variation corresponds to an item description in the Bill of 

Quantities and if, in the opinion of the Project Manager, 

the quantity of work above the limit stated in GCC 37.1 or 

the timing of its execution do not cause the cost per unit of 

quantity to change, the rate in the Bill of Quantities shall be 
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used to calculate the value of the Variation.  If the cost per 

unit of quantity changes, or if the nature or timing of the 

work in the Variation does not correspond with  

items in the Bill of Quantities, the quotation by the 

          Contractor shall be in the form of new rates for the relevant 

items of work. 

39. Cash Flow Forecasts 39.1 When the Program, or, in the case of a lump sum contract, 

the Activity Schedule, is updated, the Contractor shall 

provide the Project Manager with an updated cash flow 

forecast.    

40. Payment Certificates 40.1 The Contractor shall submit to the Project Manager monthly 

statements of the estimated value of the work executed less 

the cumulative amount certified previously. 

40.2 The Project Manager shall check the Contractor’s monthly 

statement and certify the amount to be paid to the 

Contractor within 30 days of submission by contractor.  

40.3 The value of work executed shall be determined by the 

Project Manager. 

40.4 The value of work executed shall comprise:  

(a) In the case of an Unit Rate contract, the value of 

the quantities of work in the Bill of Quantities that 

have been completed; or  

(b) In the case of a lump sum contract, the value of 

work executed shall comprise the value of completed 

activities in the Activity Schedule.  

40.5 The value of work executed shall include the valuation of 

Variations and Compensation Events.  

40.6 The Project Manager may exclude any item certified in a 

previous certificate or reduce the proportion of any item 

previously certified in any certificate in the light of later 

information. 

41.  Payments 41.1 Payments shall be adjusted for deductions for advance 

payments and retention. The Employer shall pay the 

Contractor the amounts certified by the Project Manager 

within 30 days of the date of each certificate.   If the 

Employer makes a late payment, the Contractor shall be 

paid interest as indicated in the SCC on the late payment in 

the next payment.  Interest shall be calculated from the date 

by which the payment should have been made up to the date 

when the late payment is made.  

41.2 If an amount certified is increased in a later certificate 

or as a result of an award by the Adjudicator or an 

Arbitrator, the Contractor shall be paid interest upon the 

delayed payment as set out in this clause.   Interest shall be 

calculated from the date upon which the increased amount 
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would have been certified in the absence of dispute.  

41.3 Items of the Works for which no rate or price has been 

entered in BOQ shall not be paid for by the Employer and 

 shall be deemed covered by other rates and prices in the Contract.  

42.  Compensation Events 42.1 The following shall be Compensation Events: 

(a) The Employer does not give access to a part of the Site 

by the Site Possession Date pursuant to GCC 20.1.  

(b) The Employer modifies the Schedule of Other 

Contractors in a way that affects the work of the 

Contractor under the Contract.  

(c) The Project Manager orders a delay or does not 

issue Drawings, Specifications, or instructions 

required for execution of the Works on time.  

(d)  The Project Manager instructs the Contractor to uncover 

or to carry out additional tests upon work, which is then 

found to have no Defects. 

(e) The Project Manager unreasonably does not approve 

a subcontract to be let. 

(f) Ground conditions are substantially more adverse than 

could reasonably have been assumed before issuance 

of the Letter of Acceptance from the information 

issued to bidders (including the Site Investigation 

Reports), from information available publicly and from 

a visual inspection of the Site. 

(g) The Project Manager gives an instruction for dealing 

with an unforeseen condition, caused by the Employer, 

or additional work required for safety or other reasons. 

(h) Other  contractors,  public  authorities,  utilities,  or  

the Employer  does  not  work  within  the  dates  and  

other constraints stated in the Contract, and they cause 

delay or extra cost to the Contractor. 

(i) The advance payment is delayed. 

(j) The effects on the Contractor of any of the 

Employer’s Risks. 

(k) The Project Manager unreasonably delays issuing a 

Certificate of Completion. 

        (l) Force majeure events as determined by the Project 

Manager.  

42.2 If a Compensation Event would cause additional cost or 

would prevent the work being completed before the 

Intended Completion Date, the Contract Price shall be 

increased and/or the Intended Completion Date shall be 

extended.   The Project Manager shall decide whether and 
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by how much the Contract Price shall be increased and 

whether and by how much the Intended Completion Date 

shall be extended. 

 

42.3 As soon as information demonstrating effect of each 

Compensation Event upon the Contractor’s forecast cost has 

been provided by the Contractor, it shall be assessed by the 

Project Manager, and the Contract Price shall be adjusted 

accordingly. If the Contractor’s forecast is deemed 

unreasonable, the Project Manager shall adjust the 

Contract Price based on the Project Manager’s own 

forecast.   The Project Manager shall assume that the 

Contractor shall react competently and promptly to the 

event. 

42.4 The  Contractor  shall  not  be  entitled  to  compensation  

to the  extent  that  the  Employer’s  interests  are  

adversely affected by the Contractor’s not 

having given early warning or not having cooperated with 

the Project Manager. 

43.  Tax 43.1 The Project Manager shall adjust the Contract Price if 

taxes, duties, and other levies are changed between the 

date 30 days before the submission of bids for the Contract 

and the date of the last Completion certificate.  The 

adjustment shall be the change in the amount of tax payable 

by the Contractor, provided such changes are not already 

reflected in the Contract Price or are a result of GCC 45. 

44.  Currency 44.1 The currency of Contracts shall be Nepalese Rupees. 

45.  Price Adjustment 

 

45.1 Prices shall be adjusted for fluctuations in the cost of inputs 
only if provided for in the SCC.  If so provided, the amounts 
certified in each payment certificate, before deducting for 
Advance Payment, shall be adjusted by applying the 
respective price adjustment factor to the payment amounts 
due. 

45.2 Adjustment Formulate2:  "The adjustment to the Interim 

Payment Certificates in respect of changes in cost and 

legislation shall be determined from separate formulae for 

each of the types of construction work to be performed and 

Plant to be supplied. The formulae will be of the following 

general type: 

 

 

Where: 

                                                           
2  For complex Works involving several types of construction work with different inputs, a family of 

Formulae will be necessary. The various items of Day work may also require different formulae, depending on 

the nature and source of the inputs 
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pn is a price adjustment factor to be applied to the 

amount for the payment of the work carried out in the 

subject month, determined in accordance with Sub-Clause 

41; 

A is a constant, specified in the Bidding Forms- Table of 

Price Adjustment  data,  representing  the  nonadjustable  

portion  in contractual payments;3 

b, c, d, etc., coefficients representing the estimated 

proportion of each cost element (labor, materials, 

equipment usage, etc.) in the Works or sections thereof, 

net of Provisional Sums, as specified in the SCC; 

Ln, Mn, En, etc., are the current cost indices or reference 

prices of the cost elements for month “n,” determined 

pursuant to Sub-Clause 45.4, applicable to each cost 

element; and 

Lo, Mo, Eo, etc., are the base cost indices or reference 

prices corresponding to the above cost elements at the date 

specified in Sub-Clause 45.4 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

 

45.3 Sources of Indices and Weightings: The sources of 
indices shall be those listed in the Bidding Forms- Table of 
Price Adjustment data, as approved by the Project Manager 
and stated in SCC. Indices shall be appropriate for their 
purpose and shall relate to the Contractor’s proposed 
source of supply of inputs on the basis of which his 
Contract shall have been computed.  As the proposed basis 
for price adjustment, the Contractor shall have submitted 
with his bid the tabulation of Weightings and Source of 
Indices in the Bidding Forms, which shall be subject to 
approval by the Project Manager. 

45.4 Base, Current and Provisional Indices: The base cost 
indices or prices shall be those prevailing on the day 30 days 
prior to the latest date for submission of bids. Current 
indices or prices shall be those prevailing on the day 30 days 
prior to the last day of the period to which a particular Interim 
Payment Certificate is related. If at any time the current 
indices are not available, provisional indices as 
determined by the Project Manager will be used, subject 
to subsequent correction of the amounts paid to the 
Contractor when the current indices become available. 

45.5 Weightings: The weightings for each of the factors of 

cost given in the Bidding Forms shall be adjusted if, in the 

opinion of the Project Manager, they have been rendered 

unreasonable, unbalanced or inapplicable as a result of 

varied or additional work already executed or instructed 

under Clause 38 or for any other reason.  

45.6 Subsequent Legislation: If, after the date 30 days prior to 

the latest date for submission of bids for the Contract, there 

occur changes to any National Statute, Ordinance, Decree, or 

other Law or any regulation or by-law of any local or other 

duly constituted authority, or the introduction of any such 

                                                           
3  Insert a figure for factor A only where there is a part of the Contractors’ expenditures which will not be subject 

to fluctuation in cost   or to compensate for the unreliability of some indices. A should normally be 0.15. The 

sum of A, b, c, d, etc., should be one. 
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Statute, Ordinance, Decree, Law, regulation or by-law 

which causes additional or reduced cost to the Contractor, 

other than under the preceding sub-clauses of this clause, in 

the execution of the Contract, such additional or reduced 

       cost shall, after due consultation with the Employer and 

the Contractor, be determined by the Project Manager and 

shall be added to or deducted from the Contract Price  and  

the  Project  Manager  shall  notify  the  Contractor 

accordingly, with a copy to the Employer. Notwithstanding 

the foregoing, such additional or reduced cost shall not be 

separately paid or credited if the same shall already have taken 

into account in the indexing of any inputs to the Price 

Adjustment Formulae in accordance with the provisions of 

Sub-Clauses 45.2 

 

45.7 Where, price adjustment provision is not applicable pursuant 

to Sub-clause 45.1 then the Contract is subject to price 

adjustment only for construction material in accordance 

with this clause. If the prices of the construction materials 

stated in the contract is increased or decreased in an 

unexpected manner in excess of ten (10%) percent in 

comparison to the base price construction material 

stated in Section –IV, Bidding Forms-Table of Price 

Adjustment Data, then the price adjustment for the 

increase or decrease of price of the construction material 

beyond 10% shall be made by applying the following 

formulas: 

For unexpected increase in price  

P =[R1 -(R0 ×1.10)]× Q  

For unexpected decrease in price P 

= [R1 -(R0 ×0.90)]× Q 

Where:  

“P” is price adjustment amount  

“R1” is the present price of the construction material (Source 

of indices shall be those listed in the Bidding forms) 

“R0” is the base price of the construction material  

 

“Q” is quantity of the construction material consumed in 

construction during the period of price adjustment 

consideration 

If the Base price and source is to be proposed by the Bidder as 

per the provision made in Section –IV, Bidding Forms-

Table of Price Adjustment Data then the Base price and 

source filled by Bidder for the construction material 

stated in the Bidding Form shall be subject to the 

approval of the Project manager and shall be as stated in 
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SCC.. 

45.8  The Price Adjustment amount shall be limited to a maximum 

of the initial Contract Amount as specified in the SCC. 

45.10 The Price Adjustment provision shall not be applicable 

for delayed period if the contract is not completed in 

time due to the delay caused by the contractor or the 

contract is a Lump sum Contract or a Fixed Budget 

Contract. 

46.  Retention 46.1 The Employer  shall  retain  from  each  payment  due  to  

the Contractor the proportion stated in the SCC until 

Completion of the whole of the Works. 

46.2 Upon the issue of a Defects Liability Certificate by the 

Project Manager, in accordance with GCC 55.1, half the 

total amount retained shall be repaid to the Contractor 

and half when the Contractor has submitted the Tax 

evidence  document issued  by  the  concerned  Internal  

Revenue  Office  that  the  contractor has submitted his 

Income Returns . On completion of the whole works, the 

Contractor may substitute retention money with an “on 

demand” bank guarantee. 

47.  Liquidated Damages 47.1 The Contractor shall pay liquidated damages to the Employer 

at the rate per day stated in the SCC for each day that the 

Completion Date is later than the Intended Completion Date.  

The total amount of liquidated damages shall not exceed the 

amount defined in the SCC.   The Employer may deduct 

liquidated damages from payments due to the Contractor.  

Payment of liquidated damages shall not affect the 

Contractor’s liabilities. 

47.2 If the Intended Completion Date is extended after 

liquidated damages have been paid, the Project Manager 

shall correct any overpayment of liquidated damages by the 

Contractor by adjusting the next payment certificate. The 

Contractor shall be paid interest on the overpayment, 

calculated from the date of payment to the date of 

repayment, at the rates specified in GCC.41 

48.  Bonus 48.1 The Contractor shall be paid a Bonus calculated at the 

rate per  calendar  day  stated  in  the  SCC  for  each  day  

(less  any days for which the Contractor is paid for 

acceleration) that the Completion is earlier than the 

Intended Completion Date. The Project Manager shall 

certify that the Works are complete, although they may not 

be due to be complete. 

49.  Advance Payment 49.1 The Employer shall make advance payment to the 
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 Contractor of the amounts stated in the SCC by the 

date stated in the SCC, against provision by the 

Contractor of an unconditional bank guarantee from 'A' 

class commercial Bank in a form and by a bank acceptable 

to the Employer in amounts equal to the advance payment.   

The guarantee shall remain effective until the advance 

payment has been repaid, but the amount of the guarantee 

shall be progressively reduced by the amounts repaid by the 

Contractor.   Interest shall not be charged on the advance 

payment. 

 

49.2 The Contractor is to use the advance payment only to pay 

for Equipment, Plant, Materials, and mobilization expenses 

required specifically for execution of the Contract.   The 

Contractor shall demonstrate that advance payment has 

been used in this way by supplying copies of invoices or 

other documents to the Project Manager. 

49.3 The advance payment shall be repaid by deducting 

proportionate amounts, as stated in SCC, from payments 

otherwise due Contractor, following the schedule of 

completed percentages of the Works on a payment basis.   

No account shall be taken of the advance payment or its 

repayment in assessing valuations of work done, 

Variations, price adjustments, Compensation Events, 

Bonuses, or Liquidated Damages. 

50.  Securities 50.1 The Performance Security shall be provided to the 

Employer no later than the date specified in the Letter of 

Acceptance and shall be issued in an amount specified 

in the SCC, by a ‘A’ class commercial bank acceptable 

to the Employer, and denominated in Nepalese Rupees. 

The Performance Security shall be valid until a date 30 

days from the date of issue of the Defect Liability 

Certificate in the case of a bank guarantee. 

50.2 The performance security issued by any foreign Bank 

outside Nepal must be counter guaranteed by an "A" class 

commercial Bank in Nepal. 

51.  Day works 51.1 If applicable, the Day works rates in the Contractor’s Bid 

shall be used for small additional amounts of work only 

when the Project Manager has given written instructions 

in advance for additional work to be paid for in that way. 

51.2 All work to be paid for as Day works shall be recorded by 

the Contractor on forms approved by the Project 

Manager. Each completed form shall be verified and 

signed by the Project Manager within two days of the 

work being done. 

51.3 The Contractor shall be paid for Day works subject to 

obtaining signed Day works forms. 

52.  Cost of Repairs 52.1 Loss or damage to the Works or Materials to be 
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incorporated in the Works between the Start Date and the 

end of the Defects Correction periods shall be remedied  by  

the  Contractor  at the Contractor’s cost if the loss or 

damage arises from the Contractor’s acts or omissions. 

E.   Finishing the Contract 

53.  Completion 53.1 The Contractor shall request the Project Manager to 

issue a certificate of Completion of the Works, and the 

Project Manager shall do so upon deciding that the work is 

completed. 

54.  Taking Over 54.1 The Employer shall take over the Site and the Works 

within seven days of the Project Manager’s issuing a 

certificate of Completion. 

55.  Final Account 55.1 The Contractor shall supply the Project Manager with a 

detailed account of the total amount that the Contractor 

considers payable under the Contract before the end of the 

Defects Liability Period. The Project Manager shall issue a 

Defects Liability Certificate and certify any final payment 

that is due to the Contractor within 60 days of receiving the 

Contractor’s account if it is correct and complete.   If it is 

not, the Project Manager shall issue within 60  days  a  

schedule  that  states  the  scope  of  the  corrections or 

additions that are necessary.    If the Final Account is 

still unsatisfactory after it has been resubmitted, the Project 

Manager shall decide on the amount payable to the 

Contractor and issue a payment certificate. 

56.  Operating and Maintenance 

Manuals 

56.1 If “as built” Drawings and/or operating and maintenance 

manuals are required, the Contractor shall supply them by 

the dates stated in the SCC.  

56.2 If the Contractor does not supply the Drawings and/or 

manuals by the dates stated in the SCC pursuant to GCC 

56.1, or they do not receive the Project Manager’s approval, 

the Project Manager shall withhold the amount stated in 

the SCC from payments due to the Contractor. 

57.  Termination 
57.1 In no case, the Contractor shall terminate the Contract 

unilaterally without duly notifying the Employer. 

 

 57.2 The Employer may terminate the Contract at any time if 

the contractor; 

 

a. does not commence  the work as per  the Contract,   

b. abandons the work  without completing,  

c. fails to achieve progress as per the Contract.  

 

57.3 The Employer or the Contractor may terminate the 

Contract if the other party causes a fundamental breach of the 

Contract.  

 

57.4 Fundamental breaches of Contract shall include, but shall 
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not be limited to the following: 

 

(a) The Contractor uses the advance payment  for matters 

other than the contractual  obligations, 

 

(b) the Contractor stops work for 30 days when no stoppage of 

work is shown on  the current Program and the stoppage 

has not been authorized by the Project  Manager;  

(c) the Project Manager instructs the Contractor to delay the 

progress of the  Works, and the instruction is not 

withdrawn within 30 days; 

(d)  the Employer  or    the    Contractor    is    made bankrupt 

or goes into  liquidation other than for a reconstruction or 

amalgamation. 

(e) a payment certified by the Project Manager is not paid by 

the Employer to the  Contractor within 90 days of the date 

of the Project Manager’s certificate; 

(f)  the Project Manager gives Notice that failure to correct a 

particular Defect is  a fundamental breach of Contract and 

the Contractor fails to correct it within  a reasonable period 

of time determined by the Project Manager; 

(g)  the Contractor  does  not  maintain  a  Security,  which  is 

required; and 

(h)  the Contractor has delayed the completion of the Works 

by the number of  days for which the maximum amount of  

liquidated damages can be paid, as  defined in the SCC.  

(i) If the Contractor, in the judgment of the Employer has 

engaged in corrupt or fraudulent practices in competing for 

or in executing the Contract, pursuant to GCC 58.1.  

 

57.5 When either party to the Contract gives notice of a breach 

of Contract to the  Project Manager for a cause other than those 

listed under GCC 57.2 above, the Project Manager shall decide 

whether the  

breach is fundamental or not.   

 

57.6 Notwithstanding the above, the Employer may terminate 

the Contract for convenience.   

 

57.7 If the Contract is terminated, the Contractor shall stop 
work immediately, make the Site safe and secure, and 
leave the Site as soon as reasonably possible. 

58.  Fraud and Corruption 58.1 If the Employer determines that the Contractor has engaged 

in corrupt, fraudulent, collusive, coercive or obstructive 

practices, in competing for or in executing the Contract, then 

the Employer may, after giving 15 days notice to the 

Contractor, terminate the Contractor's employment under the 

Contract and expel him from the Site. 

58.2 Should any employee of the Contractor be determined to 

have engaged in corrupt, fraudulent, collusive, coercive, or 

obstructive practice during the execution of the Works, then 

that employee shall be removed in accordance with Clause 9. 
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For the purposes of this Sub-Clause; 

(i)  “corrupt practice”  is  the  offering,  giving,  receiving  

or soliciting, directly or indirectly, of anything of 

value to influence improperly the actions of another 

party. 

(ii) “fraudulent practice”5 is any act or omission, 

including a misrepresentation, that knowingly or 

recklessly misleads, or attempts to mislead, a party to 

obtain a financial or other benefit or to avoid an 

obligation; 

(iii)  “collusive practice”6 is an arrangement between two 

or more parties designed to achieve an improper 

purpose, including to influence improperly the 

 actions of another party; 

(iv)  “coercive practice”7 is impairing or harming, or 

threatening to impair or harm, directly or indirectly, 

any party or the property of the party to influence 

improperly the actions of a party; 

(v)  “obstructive practice” is 

(aa) deliberately   destroying,   falsifying,   altering   

or concealing of evidence material to the 

investigation or making false statements to 

investigators in order to materially impede a 

investigation into allegations of a corrupt, 

fraudulent, coercive or collusive practice;  

and/or  threatening,  harassing  or  intimidating  

any party to prevent it from disclosing its 

knowledge of matters relevant to the 

investigation or from pursuing the investigation; 

or 

(bb) acts intended to materially impede the exercise of 

the GON’s/DP’s inspection and audit rights 

provided for under Sub-Clause 22.2. 

59.  Black Listing 59.1 Without prejudice to any other rights of the Employer under 

this Contract, GoN, Public Procurement Monitoring Office 

(PPMO), on the recommendation of procuring entity,  may 

blacklist a Bidder for its conduct for a period of one (1) to 

three (3) years on the following grounds and seriousness of 

the act committed by the bidder. 

(a) if it is established  that  the  Contractor  has  committed  

substantial defect in implementation of the contract or 

has not substantially fulfilled its obligations under the 

contract or the completed work is not of the specified 

quality as per the contract. 

60.  Payment upon Termination 60.1 If the Contract is terminated because of a fundamental 

breach of Contract by the Contractor, the Project Manager 

shall issue a certificate for the value of the work done and 

Materials ordered less advance payments received up to 
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the date of the issue of the certificate and less the 

percentage to apply to the value of the work not 

completed, as indicated in the SCC. Additional 

Liquidated Damages shall not apply.   If the total amount 

due to the Employer exceeds any payment due to the 

Contractor, the difference shall be a debt payable to the 

Employer. 

60.2 60.2 If the Contract is terminated because of 

fundamental breach of Contract or for any other fault by 

the Contractor, the performance security shall be forfeited 

by the Employer. 

In such case, amount to complete the remaining works as 
per the Contract shall be recovered from the Contractor 
as Government dues. 

 

5  a “party” refers to a public official; the terms   “benefit” and “obligation” relate to the procurement process or 

contract execution; and the “act or omission” is intended to influence the procurement process or contract 

execution.  

6 “parties” refers to participants in the procurement process (including public officials) attempting to establish 

bid prices at artificial, non competitive levels. 

7 a “party” refers to a participant in the procurement process or contract execution. 

           

61.  Property 61.1 All Materials on the Site, Plant, Equipment, Temporary 

Works, and Works shall be deemed to be the property of the 

Employer if the Contract is terminated because of the 

Contractor’s default. 

62.  Release from Performance 62.1 If the Contract is frustrated by the outbreak of war or by any 

other event entirely outside the control of either the Employer 

or the Contractor, the Project Manager shall certify that the 

Contract has been frustrated. The Contractor shall make the 

Site safe and stop work as quickly as possible after receiving 

this certificate and shall be paid for all work carried out before 

receiving it and for any work carried out afterwards to which a 

commitment was made. 

63. Suspension of DP 

Loan/Credit/Grant             

63.1 In the event that the Donor Agency suspends the loan/ 

credit/grant to the Employer from which part of the payments 

to the Contractor  are being made: 

a. the  Employer  is  obligated  to  notify  the  Contractor  of  

such suspension  within  7  days  of  having  received  the  

Donor Agency's suspension notice; and 

b. if the Contractor has not received sums due him within the  

30 days  for  payment  provided  for  in  Sub-Clause  41.1,  

the Contractor may immediately issue a 15-day termination 

notice. 

64.  Project Manager’s Duties 64.1 The Project Manager’s duties and authorities are restricted 
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and Authorities to the extent as stated in the SCC. 

65.  Quarries and  Spoil Dumps 65.1  Any  quarry  operated  as  part  of  this  Contract  shall  be  

maintained  and left in a stable condition without steep slopes 

and be either refilled or drained and  be  landscaped  by  

appropriate  planting.  Rock or gravel taken from a river shall 

be removed over some distance so as to limit the depth of 

material removed at any one location, not disrupt the river 

flow or damage or undermine the river banks. The  

Contractor  shall  not  deposit  excavated  material  on  land    

in Government  or  private  ownership  except  as  directed  

by  the  Project Manager  in  writing  or  by  permission  in  

writing  of  the  authority responsible for such land in 

Government ownership, or of the owner or responsible 

representative  of  the  owner  of  such  land  in  private 

ownership, and only then  in those places and under such 

conditions as the authority, owner or responsible 

representative may prescribe. 

66.  Local Taxation 66.1  The prices tendered by the Contractor shall include all taxes 

that may be levied in  accordance to the laws and regulations  

in being in Nepal on the date 30 days prior   to the closing 

date for submissions of Bids on the  Contractor’s  equipment,  

plant   and  materials  acquired  for  the purpose  of  the  

Contract  and  on  the  services   performed  under  the 

Contract. Nothing in the Contract shall relieve the Contractor 

from his responsibility  to  pay  any  tax  that  may  be  levied  

in  Nepal on  profits  made by him in respect of the Contract. 

67.  Value Added Tax 67.1  The  Contract  is  not  exempted  from  value  added  tax.   An 

amount specified in the schedule of taxes shall be paid by the 

Contractor in the concerned VAT office within time frame 

specified in VAT regulation. 

68.  Income Taxes on Staff 68.1  The  Contractor’s  staff,  personnel  and  labor  will  be  liable  

to  pay personal income taxes in Nepal in respect of their 

salaries and wages, as are chargeable under the laws and 

regulations for the time being in force, and the Contractor 

shall perform such duties in regard to such deductions as may 

be imposed on him by such laws and regulations. 

 68.2  The issue of the Final Account Certificate pursuant to clause  

55  shall  be  made only  upon  submittal  by  the  Contractor  

of  a  certificate  of income tax clearance from  the 

Government of Nepal. 

69.  Duties, Taxes and Royalties 69.1  Any element of royalty, duty or tax in the price of any goods 

including fuel  oil,  and lubricating  oil,  cement,  timber,  

iron  and  iron  goods  locally procured  by  the Contractor 

for  the  works  shall  be  included  in  the Contract  rates  and  

prices and  no  reimbursement  or  payment  in  that respect 

shall be made to the  Contractor. 

69.2  The Contractor shall familiarize himself with GON the rules 

and regulations  with  regard  to  customs,  duties,  taxes,  

clearing  of  goods  and  equipment,  immigration and the 
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like, and it will be necessary for him to follow the required  

procedures regardless of the assistance as may be provided 

by the Employer wherever possible. 

69.3  The Contractor shall pay and shall not be entitled to the 

reimbursement of  cost  of  extracting  construction  materials  

such  as  sand,  stone/boulder, gravel, etc. from  the river 

beds or quarries. Such prices will  be  levied  by  the  local  

District Development  Committee  (DDC)  as may  be  in  

force  at  the  time.  The Contractor, sub-contractor(s) 

employed directly by him and for whom he is responsible, 

will not be exempted from payment of royalties, taxes or 

other kinds of surcharges on these construction materials so 

extracted and paid for to the DDC. 

70.  Member of Government, etc, 

not Personally Liable 

70.1  No member or officer of  GoN or the Employer or the Project 

Manager or  any  of their  respective  employees  shall  be  in  

any  way  personally bound  or  liable  for  the  act  or  

obligations  of  the  Employer  under  the Contract or 

answerable for any default or omission in the observance or  

performance  of  any  of  act,  matter or  thing  which  are  

herein contained.   

71.  Approval of Use of 

Explosives 

71.1  No explosives of any kind shall be used by the Contractor 

without the prior  consent  of  the  Employer  in  writing  and  

the  Contractor  shall provide,  store  and  handle  these  and  

all  other  items  of  every  kind whatsoever required for 

blasting operations, all at his own expense in a manner 

approved in writing by the Employer. 

72.  Compliance with 

Regulations for Explosives 

72.1 The  Contractor  shall  comply  with  all  relevant  ordinances,  

instructions and regulations  which  the  Government,  or  

other  person  or  persons having  due  authority,  may  issue  

from  time  to  time  regarding  the handling, transportation, 

storage and use of explosives.              

73.  Permission for Blasting 73.1  The  Contractor  shall  at  all  times  maintain  full  liaison  

with  and  inform well  in   advance, and  obtain  such  

permission  as  is  required  from  all Government authorities,  

public  bodies and private parties whatsoever concerned or 

affected, or likely to be concerned or affected by blasting 

operation. 

74.  Records of  Explosives 74.1  Before the beginning of the Defects Liability Period, the 

Contractor shall account  to the  satisfaction  of  the  Project  

Manager  for  all  explosives brought  on  to  the Site  during  

the  execution  of  the  Contract  and  the Contractor  shall  

remove  all unused  explosives  from  the  Site  on 

completion of works when ordered by the Project Manager. 

75.  Traffic Diversion 

75.1 The Contractor shall include the necessary safety procedures 

regarding and pedestrian traffic diversion that is needed in 

execution of the works.  The Contractor shall include in his 

costing of works, any temporary works or diversion that are 

needed during the construction period. All traffic diversion 
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should be designed for the safety of both the motoring public 

and the men at work. It shall ensure the uninterrupted flow  

of  traffic  and  minimum  inconvenience  to the  public  

during  the period  concerned.  As such, adequate warning 

signs, flagmen and other relevant safety precautionary 

measures shall be provided to warn motorists and pedestrians 

well ahead of the intended diversion as directed by the 

Project Manager. All traffic devices used shall be designed in 

accordance with the instruction of Project Manager. 
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SECTION - VIII 

Special Conditions of Contract 
 
 
The following Special Conditions of Contract shall supplement the GCC. Whenever there is a conflict, the 

provisions herein shall prevail over those in the GCC  
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Special Conditions of Contract 
 

A.   General 

GCC 1.1 (q) 
The Employer is Office of the Office of the Guthichaur Rural Municipality, 

Dhawalmudi, ward no # 4,  Jumla. 

GCC 1.1 (u) The Intended Completion Date for the whole of the Works shall be Ashar 25 2076. [inse 

 

GCCs 1.1 

(aa) & 4.1 

The Project Manager is Office of the Guthichaur Rural Municipality, Dhawalmudi,  

Jumla. 

The Project Manager and Engineer are synonyms. 

GCC 1.1 (cc) The Site is located at Office of the Guthichaur Rural Municipality, Dhawalmudi,  

Jumla.  and is defined in drawings No.   NA 

GCC 1.1 (ff) The Start Date shall be Feb.21,2019(falgun 09,2075) 

GCC 1.1 (jj) The Works consist of  Dansangu to Goruwodar Road Construction work. 

GCC 2.2 Sectional Completions are : NA 

GCC 2.3(i) The following documents also form part of the Contract:  NA 

GCC 3.1 The language of the contract is ENGLISH/NEPALI 

The law that applies to the Contract is the law of NEPAL 

GCC 8.1 Schedule of other contractors: NA 

GCC 13.1 The minimum insurance amounts and deductibles shall be: 

1. The minimum cover for loss of or damage to the Works, Plant and 

Materials is: 115% of the Contract Amount. 

2. The maximum deductible for insurance of the Works and of Plant and 

Materials is: NRs.25000 

3. The minimum cover for loss or damage to Equipment is :  

[insert amount]  

4. The maximum deductible for insurance of Equipment is: [insert amount 

5. The minimum for insurance of other property is: [insert amount] with 

unlimited number of occurrences 

6. The maximum deductible for insurance of other property is: 

 [insert amount] 

7. The minimum cover for personal injury or death insurance 

i. for the Contractor’s employees is that specified in the Labor act of 
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Nepal and 

ii. for other people is  :[insert amount] with an unlimited number of 

occurrences 

GCC 14.1 Site Investigation Reports are: NA 

GCC 17.1 The following shall be designed by the Contractor:NA 

GCC 20.1 The Site Possession Date(s) shall be: 7days after signing the contract 

GCC  25.4 
The place of arbitration shall be: Office of the Guthichaur Rural Municipality, 

Dhawalmudi,  Jumla, Nepal 

B. Time Control 

GCC 26.1 The  Contractor  shall  submit  for  approval  a  Program  for  the Works  within 10 

days from the date of the Letter of Acceptance. 

GCC 26.3 The period between Program updates is 30 days. 

The amount to be withheld for late submission of an updated Program is NRs 100000 

C. Quality Control 

GCC 34.1 The Defects Liability Period is: 365 days. 

D. Cost Control 

GCC 41.1 prevailing interest rate10% 

Note: Payments shall be adjusted for deductions for advance payments and retention. 

The Employer shall pay the Contractor the amounts certified by the Project Manager 

within 30 days of the date of each certificate. If the Employer makes a late payment, the 

Contractor shall be paid interest as indicated in the SCC on the late payment in the next 

payment. Interest shall be calculated from the date by which the payment should have 

been made up to the date when the late payment is made. 

GCC 45.1 The Contract is not subject to price adjustment. 

GCC 45.7 Base Price of Construction Materials applicable for price adjustment  shall be  

as per the Table of Adjustment Data submitted by Bidder together with the Letter  

of Bid which is approved by the Project manager and attached as Annex-1 

GCC 45.8 The Price Adjustment amount shall be limited to a maximum 0%percentage of the initial 

Contract Amount  

GCC 46.1 The proportion of payments retained is: 5 (FIVE) PERCENT 

GCC 47.1 The liquidated damages for the whole of the Works are 0.05 PERCENT of the final 

Contract Price per day. The maximum amount of liquidated damages for the whole 

of the Works is 10 PERCENT of the final Contract Price. 

GCC 48.1 The Bonus for the whole of the Works is 0% per day. The maximum amount of 



| 98 

Bonus for the whole of the Works is 0%of the Contract Price. 

GCC 49.1 The Advance Payments shall be: and shall be paid to the Contractor no later than 

30days 

GCC 49.3 Deductions from Payment Certificates will commence in the first certificate in which 

the value of works executed exceeds 30% of the Contract Price. Deduction will be at 

the rate of  40% of the respective Monthly Interim Payment Certificate until such time 

as the advance payment  has  been  repaid;  provided  that  the  advance  payment  shall  

be completely repaid prior to the end of 80 % of the approved contract period. 

E. Finishing the Contract 

GCC 56.1 The date by which operating and maintenance manuals are required is NA 

 The date by which “as built” drawings are required is NA 

GCC 56.2 The amount to be withheld for failing to produce “as built” drawings and/or 

Operating and maintenance manuals is 0days 

GCC 57.2 (g) The maximum number of days is: 200 

GCC 61.1 The percentage to apply to the value of the work not completed, representing the 

Employer’s additional cost for completing the Works, is 25 % 

GCC 64 The Project Manager has to obtain the specific approval of the Employer for taking 

any of the following actions : 

a. Approving subcontracting of any part of the works under General Conditions 

of Contract Clause 7; 

b.    Certifying additional costs determined under General Conditions of Contract  

 Clause 42;  

c.  Determining start date under General Conditions of Contract Clause 1;  

d.    Determining the extension of the intended Completion Date under General  

 Conditions of Contract Clause 27;  

e.  Issuing a Variation under General Conditions of Contract Clause 1 and 38, 

except in an emergency situation, as reasonably determined by the Project 

Manager; emergency  situation  may  be  defined  as  the  situation  when  

protective measures must be taken for the safety of life or of the works or of 

adjoining property.  

f.  Adjustment of rates under General Conditions of Contract Clause 37;  

 

 

Note: 

(1) % of advance payment × 100/(80-30)  
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Annex-1 

Table of Price Adjustment Data 
[SCC 45.1] 

Code 
Index 

Description 

Source of 

Index* 

Base 

Value and 

Date 

Employer's Proposed 

Weighting Range 

(coefficient) 

Bidder's Proposed 

Weighting 

(coefficient)** 

1 2 3 4 5 6 

 
Non - 

adjustable (A) 
  0.15 0.15 

 Labor (b)     

 Materials (c)     

 
Equipment 

usage (d) 
    

  Total   1.00 

Note: Base value and Bidder’s proposed weighting coefficient to be filled as per “Bid Form of 

Table of Price Adjustment Data” in Bidding Forms (Section-IV) after verification by the 

Employer in case of the alternative provision of Bidder proposed value and weighting 

coefficient. 

Table of Price Adjustment Data 
[SCC 45.7] 

 

Code Construction 

Material* 

Unit Base Price (NRs/Unit)  **         

(Ex-factory) 

Source (Factory)** 

1 2 3 4 5 

     

     

     

     

** For the purpose of calculation of price adjustment, the Ex-factory price of the same source mentioned   

in the table shall be taken into consideration. 
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Note: Base Price and source to be filled as per “Bid Form of Table of Price Adjustment Data” in 

Bidding Forms (Section-IV) after verification by the Employer in case of the alternative 

provision of Bidder proposed source and base price. 
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SECTION - IX 

Contract Forms 
 
 

 
This Section contains forms which, once completed, will form part of the Contract. The forms for 

Performance Security and Advance Payment Security, when required, shall only be completed by the 

successful Bidder after contract award. 
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Letter of Intent 

[on letterhead paper of the Employer] 
 
 
 

Date: ... ………………… 

 

 

 

To: ... ..................................................................... ...name and address of the Contractor ............................ 

 

Subject: ... ......................................................... .. Issuance of letter of intent to award the contract ............ 

 

 

This is to notify you that, it is our intention to award the contract ... ............................................... .[insert 

date] ............................for execution of the ... .................................................................................... . [insert 

name of the contract and identification number, as given in the Contract Data/SCC] to you as your bid 

price ............................................ [insert amount in figures and words in Nepalese Rupees] as corrected 

and modified in accordance with the Instructions to Bidders is hereby selected as substantially responsive 

lowest evaluated bid.  

 

 

 

 

Authorized Signature: ……………………………… 

 

 

Name:   ... ……………………………………………. 

 

 

Title: ………………………………………………. 

 

 

CC:  

[Insert name and address of all other Bidders, who submitted the bid]  

 

[Notes on Letter of Intent  
The issuance of Letter of Intent is the information of the selection of the bid of the successful bidder by the  

Employer and for providing information to other unsuccessful bidders who participated in the bid as regards to  

the outcome of the procurement process. This standard form of Letter of Intent to Award should be filled in and  

sent to the successful Bidder only after evaluation   and selection of substantially responsible lowest evaluated  

bid.]  
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Letter of Acceptance 
[on letterhead paper of the Employer] 

 
 
 
 

Date: ……………………..  

 

 

 

 

To: ........................................................................... ... name and address of the Contractor ……………... 

 

Subject: ................................................................. . Notification of Award 

 

 

This is to notify that your Bid dated ................................date …………………………..for execution of 

the……………………..name of the contract and identification number, as given in the Contract 

Data/SCC ……………………... for the Contract price of Nepalese Rupees [insert amount in figures 

and words in Nepalese Rupees], as corrected in accordance with the Instructions to Bidders is hereby 

accepted in accordance with the Instruction to Bidders.  

You are hereby instructed to contact this office to sign the formal contract agreement within 15 days 

with Performance Security as specified in the SCC consisting of a Bank Guarantee in the format 

included in Section IX (Contract Forms) of this Bidding Document. 

The Employer shall forfeit the bid security, in case you fail to furnish the Performance Security and to 

sign the contract within specified period.  

 

 

 

 

Authorized Signature: …………………………………... 

 

 

Name and Title of Signatory: …………………………… 
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Contract Agreement 

THIS AGREEMENT made the ....................................day of ………………………….. 

between…………………………. name of the Employer ……………………………….. (hereinafter  

“the Employer”), of the one part, and  ……………………………name of the Contractor  

………………………………(hereinafter “the Contractor”), of the other part: 

WHEREAS the Employer desires that the Works known as  ……………………….... name of the 

Contract ..............................should be executed by the Contractor, and has accepted a Bid by the 

Contractor for the execution and completion of these Works and the remedying of any defects in the 

sum of NRs …..........…..[insert amount of contract price in words and figures including taxes] 

(hereinafter “the Contract Price”).  

The Employer and the Contractor agree as follows:  

1.  In this Agreement words and expressions shall have the same meanings as are respectively assigned 

to them in the Contract documents referred to.  

2. The following documents shall be deemed to form and be read and construed as part of this 

Agreement. 

(a)   the Letter of Acceptance;  

(b)   the Letter of Bid;  

(c)   the Addenda Nos ................................... insert addenda numbers if any …………………  

(d)   the Special Conditions of Contract;  

(e)   the General Conditions of Contract;  

(f)   Bills of Quantities (BOQ);  

(g)   the Specification;  

(h)   the Drawings;  

(i)    the Activity Schedules; and 

(j)   Table of Price Adjustment Data 

(k) ................................................... ..[Specify if there are any other document ] 

3. In consideration of the payments to be made by the Employer to the Contractor as indicated in this 

Agreement, the Contractor hereby covenants with the Employer to execute the Works and to remedy 

defects therein in conformity in all respects with the provisions of the Contract.  

4. The Employer hereby covenants to pay the Contractor in consideration of the execution and 

completion of the Works  and the remedying of defects therein, the Contract Price or such other sum 

as may become payable under the provisions of the Contract at the times and in the manner prescribed 

by the Contract.  

IN WITNESS whereof the parties hereto have caused this Agreement to be executed in accordance 

with the laws of Nepal on the day, month and year indicated above.  
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Signed by …………………………. 

for and on behalf the Contractor in the presence 

of 

 

Witness, Name Signature, Address, Date

Signed by………………………….. 

for and on behalf of the Employer in the 

presence of  

 

 

Witness, Name, Signature, Address, Date 
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Performance Security 
( On letterhead paper of the 'A' class commercial Bank) 

 
 

............................ Bank’s Name, and Address of Issuing Branch or Office ....................................  

 

Beneficiary: ..............................................   Name and Address of Employer …………………....... 

Date: .................................................. 

 

Performance Guarantee No.:…………………………………………………. 

 

We have been informed that ... ... [insert name of the Contractor]  (hereinafter called "the Contractor") 

has been notified by you to sign the Contract No. .. .. [insert reference number of the Contract] for the 

execution of ... .. [insert name of contract and brief description of Works] (hereinafter called "the 

Contract"). 

 

Furthermore, we understand that, according to the conditions of the Contract, a performance guarantee 

is required. 

 

At the request of the Contractor, we ... ............................................. . [insert name of the Bank] hereby 

irrevocably undertake to pay you any sum or sums not exceeding in total an amount of ............... [insert 

name of the currency and amount in figures*] (... ........................ .. insert amount in words) such sum being 

payable in Nepalese Rupees, upon receipt by us of your first demand in writing accompanied by a written 

statement stating that the Contractor is in breach of its obligation(s) under the Contract, without your 

needing to prove or to show grounds for your demand or the sum specified therein.  

 

This guarantee shall expire, no later than the ... ............................................ . Day of ... ............ . **, and 

any demand for payment under it must be received by us at this office on or before that date.  

 

 

 

………………………………………… 

Seal of Bank and Signature(s) 

 

Note:  
All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the 

final document.  

 The Guarantor shall insert an amount representing the percentage of the Contract Price specified in the 

Contract in Nepalese Rupees. 

 

      **     Insert the date thirty days after the date specified for the Defect Liability Period. The Employer should  

 note that in the event of an extension of the time for completion of the Contract, the Employer would  

 need to request an extension of this guarantee from the Guarantor.   Such request must be in writing and  

 must be made prior to the expiration date established in the guarantee. In preparing this guarantee, the  

 Employer might consider adding the following text to the form, at the end of the penultimate paragraph:  

 “The Guarantor agrees to a one-time extension of this guarantee for a period not to exceed [six months],  

 in response to the Employer’s written request for such extension, such request to be presented to the  

 Guarantor before the expiry of the guarantee”.  
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Advance Payment Security 
(On letterhead paper of the 'A' class commercial Bank) 

 

... Bank’s Name, and Address of Issuing Branch or Office ... 

 

Beneficiary: ... 

 

Date: 

 

Advance Payment Guarantee No.: ... 

 

We have been informed that ...  

has  entered into Contract No. .. 

 

... Name and Address of Employer ... 

 

 

 

 

 

. name of the Contractor ... ............. . (hereinafter called "the Contractor") 

.. reference number of the Contract ... ................ . dated ................ . with you,  

for the execution of ... ........................................... . name of contract and brief description of Works ... ............... . 

(hereinafter called 

"the Contract"). 

 

Furthermore, we understand that, according to the Conditions of the Contract, an advance payment in the sum 

. name of the currency and amount in figures*... .......................................... . (... ........... . amount in words 

........................................................................................................................................ .) is to 

be made against an advance payment guarantee. 

 

At the request of the Contractor, we ... ........................................... . name of the Bank ... ............. .   hereby 

irrevocably undertake to 

pay you any sum or sums not exceeding in total an amount of ... ............................................ . name of the currency 

and amount in 

figures*... ......................................... . (... ............ . amount in words ... ............ .) upon receipt by us of your first 

demand in writing 

accompanied by a written statement stating that the Contractor is in breach of its obligation under the Contract 

because the Contractor used the advance payment for purposes other than the costs of mobilization in respect of the 

Works.  

The maximum amount of this guarantee shall be progressively reduced by the amount of the advance payment  

repaid by the Contractor as indicated in copies of interim statements or payment certificates which shall be  

presented to us. This guarantee shall expire, at the latest, upon our receipt of a copy of the interim payment  

certificate indicating that eighty  (80) percent of the Contract Price has been certified for payment, or on the ....... 

day of ......**, whichever is earlier.   Consequently, any demand for payment under this guarantee must be 

received by us at this office on or before that date.  

 

 

Seal of Bank and Signature(s)  

 

Note:  
 All italicized text is for guidance on how to prepare this demand guarantee and shall be deleted from the final 

document.  

*  The Guarantor shall insert an amount representing the amount of the advance payment in Nepalese Rupees of the 

advance payment as specified in the Contract.  

**     Insert the date Thirty days after the expected completion date. The Employer should note that in the event of an 

extension of the time for completion of the Contract, the Employer would need to request an extension of this 

guarantee from the Guarantor. Such request must be in writing and must be made prior to the expiration date 

established in the guarantee. In preparing this guarantee, the Employer might consider adding the following text to the 

form, at the end of the penultimate paragraph: “The Guarantor agrees to a one-time extension of this guarantee for a 

period not to exceed [six months], in response to the Employer’s written request for such extension, such request to be 

presented to the Guarantor before the expiry of the guarantee”.  
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